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OFFICE OF THE CHIEF EXECUTIVE OFFICER 
AN IS/ISO 9001:2008 CERTIFIED ORGANISATION 

Siliguri Jalpaiguri Development Authority (SJDA) 
Tenzing Norgey Road, Pradhan Nagar, Siliguri, Dist: Darjeeling, Pin – 734 003 

Phone: (0353) 2512922, 2515647, Fax: (0353) 2510056, e-mail: sjdawb@gmail.com Web: www.sjda.org 
 

(QSF: ENGG 03 / 01) 
Memo No.: 321 / ENGG / 2015 – 16 of SJDA      Dated:29-01-2016 
08.2015  

NOTICE INVITING ONLINE TENDER (e - TENDER) NO. 191/ ENGG / ELECT / 2015 – 16 OF SJDA 
 

Chief Executive Officer, Siliguri Jalpaiguri Development Authority (SJDA), 

Siliguri invites ONLINE TENDER (e - Tender) from reliable resourceful bonafide and 

experienced firms / companies / individual contractors, who have successfully completed the 

similar nature of works of value not less than 30% of the value of amount put to tender in a 

single contract or two similar nature of work each of the minimum value not less than 25% of 

the value of amount put to tender within last 5 (Five) years from the date of NIT or one single 

running work of similar nature which has been completed to the extent of 75 % or more and 

value of which is not less than 30% of the value of amount put to tender in any Government / 
Semi Government / Undertakings / Autonomous / Statutory bodies and Local bodies. 

E- Tender details: 
 

Sl. 
No. Name of the Work Estimated Amount Put to 

Tender (Rs.) 
Earnest Money @ 2.00 % 

(Rs.) 

A 
Providing Internal Electrical Installation, Lan Cabling 
and Automatic Fire Alarm System At Passport Seva 
Kendra (PSK), Himanchal Vihar, Siliguri. 

16,05,357.00 32,107.00 

Cost of Tender 
Documents (Rs.) 1, 000.00 

B Time of completion 30 ( Three Zero) Days 
C Date & Time of Publishing NIT & Tender Documents  01.03.2016 at 04.00 P.M. 
D Tender Documents Sale / Download Start Date & Time 01.03.2016 at 04.00 P.M. 
E Bid Submission / Upload Start Date & Time  01.03.2016 at 04.00 P.M. 
F Tender Documents Sale / Download End Date & Time 14.03.2016 up to 6.00 P.M. 
G Bid Submission End Date & Time  14.03.2016 up to 6.00 P.M. 

H 

Earnest Money and Cost of Tender Documents deposited in 
the form of NEFT / RTGS from any CBS enabled Bank 
and acknowledgement should also be uploaded online 
with UTR No. [Account Details: i) Account Name – 
SILIGURI – JALPAIGURI DEVELOPMENT 
AUTHORITY, ii) Account No. – 912010035059401, iii) 
Bank Name – AXIS BANK LTD., iv) Branch Name – Hill 
Cart Road, v) IFSC – UTIB0001403 & vi) Bank Address – 
32, Pradhan Nagar, Near Ramakrishna Vedanta Ashram, 
Hill Cart Road, Siliguri – 734 003]  

14.03.2016 up to 6.00 P.M. 

I Date of opening of Technical Proposals  15.03.2016 at 11.00 A.M. 
J Date of opening of Financial Proposals Will be declared after technical evaluation. 
K Departmental Materials: NOT APPLICABLE 

L 
The bidder shall be required to properly maintain the work including all its components for a period of 3 (Three) 
years from the date of completion and handing over to SJDA in proper format, a Security Deposit of 10% shall be 
deducted from each RA bill (up to 10% in total). 2% EMD is to be adjusted with the Security Deposit. The release of 

mailto:sjdawb@gmail.com
http://www/


2 Tender No. 191 / Engg / Elect / 2015 – 16                               Siliguri Jalpaiguri Development Authority (SJDA) 

 

S.D. would be subject to quality and proper maintenance of the work and its components satisfactory for the entire 
period of 3 (Three) years. 

1. Completion of 1styear from the date of completion – 30 % of SD 
2. Completion of 2nd  year from the date of completion – 30 % of SD 
3. Completion of 3rd year from the date of completion – 40 % of SD 

Failure to execute proper maintenance of the work for three years will lead to forfeiture of the security deposit. 
 

1. In the event of e-Filing intending tenderer may download the tender documents from the website 
https://etender.wb.nic.in directly with the help of Digital Signature Certificate (DSC). 
 

2. For online submission, Technical Bid and Financial Bid both will be submitted concurrently duly signed digitally 
in the Website https://etender.wb.nic.in. Tender documents may be downloaded from website & submissions of 
Technical Bid / Financial Bid are to be made as per the Date / Time Schedule stated in above table of this NIT. 
The documents submitted by the tenderers should be properly indexed & attested with seal. 
 

3.  
i) The prospective bidders shall have satisfactorily completed AS A PRIME AGENCY during the last 5 (Five) 

years prior to the date of issue of this NIT (a) similar nature of works of value not less than 30% of the value 
of amount put to tender in a single contract or (b) two similar nature of work each of the minimum value not 
less than 25% of the value of amount put to tender within last 5 (Five) years from the date of NIT or (c) one 
single running work of similar nature which has been completed to the extent of 75 % or more and value of 
which is not less than 30% of the value of amount put to tender under the authority of State / Central Govt., 
State / Central Govt. undertaking / Statutory Bodies constituted under the statute of the Central / State 
Government. [Non Statutory Documents] 
N.B.: In case of 3. i) (a) & (b) Work Order, Completion Certificate & Completion Certificate with Gross Bill 
Value / Payment Certificate for successful completed work shall have to be submitted but in case of 3. i) (c) 
the Certificate of satisfactory running work shall have to be submitted. 
 

ii) Trade License, PAN Card, Professional Tax deposit Receipt updated Challan, VAT Registration 
Certificate (If registered) with updated challan (Not more than two years old), EPF Registration Certificate 
with updated challan (Not more than two years old) to be accompanied with the Technical Bid documents. 
Any one of the Income Tax (SARAL) Acknowledgement Receipt of the last three assessment years to be 
submitted. [Non Statutory Documents] 

iii) Audited Balance Sheet / Payment Certificates within the last 5 (Five) financial years in support of turnover 
to be submitted for the value not less than Rs. 16,05,357.00.  [Non Statutory Documents] 

iv) Valid Electrical Contractors License. 
v) Supervisors Certificate of competency in Parts – 1, 2, 3, 4, 6A, 6B, 7A & 7B.  

vi) All the declarations (as Affidavit, Form – I, Form – II etc.) in this respect has to be furnished by the 
prospective bidders as per prescribed format vide Section – B without which the Technical Bid shall be treated 
non-responsive. [Non Statutory Documents] 

vii) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be 
furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance 
Sheet and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all 
schedules forming the part of Balance Sheet and Profit & Loss Account should be in the favour of applicant.  
No other name along with applicant name, in such enclose will be entertained. [Non Statutory Documents] 

viii) The prospective tenderers should have own / arranged the required Plant and Machineries. Conclusive proof 
of ownership (Tax Invoice, Way Bill, Delivery Challan, incorporation in the Balance Sheet as fixed asset) for 
each plant and machineries in working condition shall have to be submitted. If the same is already engaged in 
the other works, then name of client along with his contact number should be furnished in the declaration by 
the intended bidder countersigned by the client with tentative date of release of such Plant and Machineries 
where the same are presently engaged. In case of Lease of Machineries, original document of ownership from 
whom the lease is taken and authentic document in support of lease is to be submitted. If necessary, authority 
may inspect Plant and Machineries physically or call for the original documents as proof of Ownership of the 
same. [Non Statutory Documents] 

ix) Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-operative Societies are 
required to furnish valid Bye Law & Current Audit Report along with other relevant supporting papers. [Non 
Statutory Documents] 

x) Joint Ventures will not be allowed. 
xi) A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or 

as a partner of a firm. If found to have applied severally in a single job, all of his / their bids will considered 
as non-responsive for that job , without assigning any reason thereof. 

xii) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article of 
Association and Memorandum. [Non Statutory Documents] 
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4. The prospective bidder, if awarded, shall engage technical staff according to the requirements of works to be 

executed. 
 

5. The running payment of proposed executed work may be made to the executing agency as per availability of fund 
and no claim whatsoever in this regard will be entertained. Provisions in Clause (s) 7, 8, & 9 contained in so far as 
they relate to quantum and frequencies of payment are to be treated as superseded. 

 
6. The contractor shall do photography / video photography of the site firstly before the start of the work, secondly 

mid-way in the execution of different stages of work and lastly after the completion of the work. No separate 
payment will be made to the contractor for this including reinforcement work with an identification mark. 

 
7. The Tenderer, whose tender is accepted, should purchase additional three copies of tender documents including 

relevant papers etc. at the rate of Rs. 200.00 (Two hundred) each (May be paid in the form of Demand Draft / 
Pay Order or Challan to be deposited in United Bank of India in favour of Chief Executive Officer, Siliguri 
Jalpaiguri Development Authority) from the Accounts Sec. of this office and formalize the contract within 15 
(Fifteen) Days from the date of issue of the Acceptance Letter, failing which action will be taken and the Work 
Order will not be issued. 

 
8. Relevant documents (as uploaded online) in hard copy (self attested) must be submitted in the Engineering 

Section before formalize the contract. 
 

9. Relevant documents (as uploaded online) must be readable without which the Technical Bid shall be treated non-
responsive. 

 
10. If the lowest rate comes to below 10 % of the estimated value, then performance security @ 2.5% of the offered 

value should be paid in the form of Demand Draft in favour of CHIEF EXECUTIVE OFFICER, SJDA before 
the process of Formal Tender, failing which  the agency will not be given work order and earnest money will be 
forfeited.. The said amount may be released after completion of the work with value of at least 80%. 

 
11. The intending tenders may be noted that an amount equal to 1% of the contract amount will be deducted from the 

RA bill / final bill on account of “the building and other construction work (regulation of employment and 
condition of service) Act, 1996” and “The building and other construction work welfare Cess Act, 1996” apart 
from other statutory deductions from bills / payment due. Vat, Royalty & all other statutory levy / CESS will have 
to be borne by the contractor & the rates in the schedule of rates are inclusive of all the taxes & CESS stated 
above. 

 
12. No Adjustment of Price or Price Escalation of any kind will be allowed. 
 
13. No Mobilisation Advance and Secured Advance will be allowed. 
 
14. Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for each awarded 

work), storing of materials, labour shed, laboratory etc. at their own cost and responsibility nearest to the work 
site. 

 
15. The offered rate shall remain valid for a period not less than 120 days (One Twenty Days) from the last date of 

submission of Financial Bid / Sealed Bid. If the Bidder withdraws the Bid during the period of Bid validity his 
Earnest Money Deposit may be forfeited. 

 
16. No departmental material will be supplied by the authority. 
  
17. Earnest Money of the unsuccessful tenderer will be refunded back. 
 
18. The Tenderer, at own responsibility and risk is encouraged to visit and examine the site of works and its 

surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract 
for the work as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Bidder’s own 
expense. 

 
19. The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids, 

no cost of Bidding shall be reimbursable by the Authority. The CHIEF EXECUTIVE OFFICER, SJDA 
reserves the right to accept or reject any offer without assigning any reason whatsoever and is not liable for any 
cost that might have incurred by any Bidder at that stage of Bidding. 
 

20. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned against Sl. 
No.3 and Section-A, i.e., ‘Instructions to Tenders’ before offering any rate. 
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21. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered 
irrevocable power of attorney is to be produced. 

 
22. No Conditional / Incomplete Bid / Tender will be accepted under any circumstances. 

 
23. If more than one tenderer quoted same rate which are found lowest at the time of opening, such similar multiple   

rates will not be entertained / accepted by the Authority. 
 
24. The CHIEF EXECUTIVE OFFICER, SJDA reserves the right to cancel the N.I.T. due to unavoidable 

circumstances and no claim in this respect will be entertained. 
 

25. During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers found 
incorrect / manufactured / fabricated, that tender will be considered as non-responsive and out rightly rejected 
with forfeiture of Earnest Money and action will be taken as per IT Rule in force. 

 
26. In case, if there be any objection regarding prequalification / list of "Technically Qualified Bidders", that objection 

should be lodged to the CHIEF EXECUTIVE OFFICER, SJDA within 2 days from the date of initial 
publication of list of Technically Qualified Bidders and beyond that time schedule no objection will be entertained 
by the Authority. 

 
27. Before issuance of the work order, the tender accepting authority may verify the credential & other documents of 

the lowest bidder if found necessary. After verification, if it is found that such documents submitted by the lowest 
bidder is either manufacture or false in that case, work order will not be issued in favour of the bidder under any 
circumstances. 

 
28. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later 

notification will supersede former one in following sequence:- 
(a) Notice Inviting Tender. 
(b) Tender Clauses. 
(c) Special terms and conditions. 
(d) Technical bid. 
(e) Financial bid. 

 
29. All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or 

items of works appearing in the work schedule whether specifically mentioned in any clause or not and the rates 
quoted shall include all such works unless it is otherwise mentioned that extra payment will be made for particular 
works 
 

30. The Earnest Money may be forfeited – 
a) If the tenderer withdraws the tender during the period of tender validity. 
b) In case of a successful tenderer, if the tenderer fails within the specified time limit to Sign the agreement. 
c) During scrutiny, if it comes to notice to the tender inviting authority that the credential or any other papers 

found incorrect / manufactured / fabricated. 
 
31. Qualification Criteria: 

The Tender Inviting & Accepting Authority will determine the eligibility of each bidder, the bidders shall have to 
meet all the minimum criteria regarding:- 
a. Experience. 
b. Technical Capability comprising of personnel & equipment capability.  
c. Financial Capacity. 
 

32. The eligibility of a bidder will be ascertained on the basis of the attested documents digitally signed in support 
of the minimum criteria as mentioned in 27 (a), (b), (c) above and the declaration executed through prescribed 
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted by a 
bidder is either manufactured or false, in such cases the eligibility of the bidder will be out rightly rejected at 
any stage without any prejudice and action will be taken as per stipulations of IT Rule in force. 
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SECTION – A 
 

Submission of Tenders 
 

A.1. General Guidance for e-Tendering 
Instructions / Guidelines for tenders for electronic submission of the tenders have been annexed for assisting the 
contractors to participate in e-Tendering. 
 

A.2. Registration of Contractor 
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the 
Government e-Procurement system; through logging on to https://etender.wb.nic.in (the web portal of Siliguri 
Jalpaiguri Development Authority) the contractor is to click on the link for e-Tendering site as given on the web 
portal. 
 

A.3. Registration of Contractor 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of 
tenders, from the approved service provider of the National Informatics Centre (NIC) on payment of requisite 
amount details are available at the Web Site stated in Clause 2 of Guideline to bidder DSC is given as a USB e- 
Token. 
 

A.4.  Mode of Collection 
The contractor can search & download NIT & Tender Documents electronically from computer once he logs on   
to the website mentioned in Clause 2 using the Digital Signature Certificate (DSC). This is the only mode of 
collection of Tender Documents. 

 
A.5. Participation in more than one work 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner 
of a firm. If found to have applied severally in a single job all his applications will be rejected for that job. 
 

A.6. Submission of Tenders 
General process of submission, Tenders are to be submitted through online to the website stated in Sl. 2 of NIT 
in two folders at a time for each work, one in Technical Proposal & the other in Financial Proposal before the 
prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus 
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non readable formats). 
 

A.6.1. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers (folders). 
 

A.6.1.1. Statutory Cover Containing 
As stated in “Instruction to Tenderers” 
 

A.6.1.2. Not statutory Cover Containing 
As stated in “Instruction to Tenderers” 
 

Note: - Failure of submission of any of the above mentioned documents (as stated under A.6.1.1. & A.6.1.2.) will 
render the tender liable to summarily rejected for both Statutory & Non Statutory Cover. 

 
A.6.2. Screening Committee & Tender Evolution Committee 

i) The Superintending Engineer (SE), SJDA; concern / concerned Assistant Engineer (Electrical)), SJDA and 
the Accounts Officer (AO), SJDA under the CHIEF EXECUTIVE OFFICER (CEO), SJDA will function as 
Screening Committee for determination technically qualified bidders.  

ii) Technical proposals will be opened by the CHIEF EXECUTIVE OFFICER, SJDA along with his authorized 
representative electronically from the website using their Digital Signature Certificates (DSC). 

iii) Intending bidders may remain present if they so desire. 
iv) Cover (folder) statutory documents (vide Cl. No. A.6.1.1) should be opened first & if found in order, cover 

(folder) for non statutory documents (vide Cl. No. A.6.1.2) will be opened. If there is any deficiency in the 
statutory documents the participation of the tenderer will summarily be rejected. 

v) Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & 
handed over to the Tender Evolution Committee [The Superintending Engineer (SE), SJDA; / concerned 
Assistant Engineer (AE), SJDA and the Accounts Officer (AO), SJDA]. 

vi) Up loading of summary list of technically qualified bidders will be made. 
vii) Pursuant to scrutiny & decision of the screening committee the summary list of eligible tenderer & the serial 

number of work for which their proposal will be considered will be uploaded in the web portals. 



6 Tender No. 191 / Engg / Elect / 2015 – 16                               Siliguri Jalpaiguri Development Authority (SJDA) 

 

viii) During evaluation, the Screening Committee may summon any of the bidders & seek clarification / information 
or seek additional documents or original hard copy of any of the documents already submitted & if these are not 
produced within the stipulated time frame, their proposals will be liable for rejection. 

 
A.6.3. Financial proposal 

i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities 
(BOQ). The bidder shall quote their rate (percentage Above / Below / At Par) over the total estimated cost of 
the intended job online through computer in the space marked for quoting rate in the BOQ. 

ii) Only downloaded copies of the above documents are to be uploaded virus Scanned & digitally signed by the 
bidder. 

 
A.7. Penalty for suppression / distortion of facts 

Submission of false document by bidder is strictly prohibited & if found bid will be considered as non-
responsive and out rightly rejected with forfeiture of Earnest Money and action may be referred to the 
appropriate authority for prosecution as per relevant IT Act. 

 
A.8. Rejection of Bid 
         The tender inviting authority reserves the right to accept or reject any Bid and / or to cancel the Bidding 

processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to 
the affected Bidder / Bidders or any obligation to inform the affected Bidder or Bidders of the ground for such 
action from tender inviting authority. 

 
A.9. Opening of Financial Bid 

A.9.1. Financial proposals will be open by the CHIEF EXECUTIVE OFFICER, SJDA along with his 
authorized representative electronically from the website stated in Cl. No. 2 in this NIT using their Digital 
Signature Certificates (DSC).    
A.9.2. After opening of Financial Bid, if situation demands, CHIEF EXECUTIVE OFFICER, SJDA may call 
off-line Open Bid among the Qualified Bidders to lower down the offered rate further.  

 
A.10. Award of Contract 

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority. The 
notification of award will constitute the formation of the Contract 
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SECTION – B 
 

AFFIDAVIT 
 

(To be furnished in Non – Judicial Stamp paper of appropriate value duly notarized) 
 
 
 
 
 

1. I, _________________________________________________________________________________________the 
under-signed do certify that all the statements made in the attached documents for the work “Providing Internal 
Electrical Installation, Lan Cabling and Automatic Fire Alarm System At Passport Seva Kendra (PSK), Himanchal Vihar, 
Siliguri.” of NIT No.  191 / Engg / Elect / 2015 – 16 of SJDA are true and correct. In case of any information 
submitted proved to be false or concealed, the application may be rejected and no objection / claim will be raised by 
the under-signed. 
 
 
2. The under-signed also hereby certifies that neither our firm _______________________________________ 
_________________________________________________ nor any of constituent partner had been debarred to 
participate in tender by the Siliguri Jalpaiguri Development Authority (SJDA) during the last 5 (five) years prior to the 
date of this NIT. 
 
 
3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent 
information as deemed necessary and / or as requested by the Authority to verify this statement. 
 
 
4. The under-signed understands that further qualifying information may be requested and agrees to furnish any such 
information at the request of the Authority. 
 
 
5. Certified that I have applied in the tender in the capacity of individual / as a partner of a firm & I have not applied 
severally for the same job. 
 
 
 
       _________________________________________ 

    Signature of the declare ant identified by me  
 

 
_________________________ 

Signature of Advocate 
 
 

 
Seal & Signature of Notary 
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SECTION – B 
 

FORM - I 
 
 
 
 
 
1. Name of applicant  :: ________________________________________________________ 
 
     ________________________________________________________ 
 
2. Office Address  :: ________________________________________________________ 
 

________________________________________________________ 
 
     ____________________________________________________ 

 
____________________________________________________ 
 

3. Contact No.    ::   ____________________________________________________ 
 

4. Fax No.    ::   ____________________________________________________ 
 
4. e - mail Address  ::   ____________________________________________________ 
 
 
 
 
 
 
 
 

______________________________________ 
Signature of applicant 

 
 

______________________________________ 
         Full Name 

 
 
_________ 
     Date  
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SECTION – C 

 
Special terms and conditions 

 
C.1. General 
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications as 
mentioned either in— 
(i) ‘Departmental Schedule’, which means the Public Works Department Schedule of Rates in different district of 
West Bengal for the working area including up-to-date addenda and corrigenda, if any. 
(ii) Latest edition of the book published for the specification of various works. 
 
C.2. Co-operation with other agencies and damages and safety of road users 
All works are to be carried out in close co-operation with the Department and other contractor those may be working 
in the area of work. The work should also be carried out with due regard to the convenience of the road users and 
occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted accordingly. All 
precautions must be taken to guard against chances of injury or accidents to workers, road users, occupants of the 
adjacent locality etc. The contractor must see that all damages to any property which, in the opinion of the Engineer-
in-Charge are due to the negligence of the contractor are promptly rectified by the contractor at his own cost and 
expenses and according to the direction and satisfaction of the Engineer-in-Charge. 
 
C.3. Transportation arrangement 
The contractor shall arrange for all means of transport required for carrying of materials required for the work. The 
Department may however, at their own discretion grant necessary certificates, if required, for booking of railways 
wagons etc. But, in case of failure of the department to help the contractor in this respect, the contractor will have 
arrange at his own initiative so that progress of work would not hamper and no claim whatever on this ground will be 
entertained under any circumstances. If railways facilities are not available, the contractor will have to depend on 
transport of materials by road as necessary to complete the work without claiming any extra payment from department 
in this regard. The contractor must consider this aspect while quoting rate. 
 
C.4. Contractor’s Site Office 
The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all 
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give to 
the contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor’s 
authorized agent or representative. For such intimation to the contractor’s site office, it shall be deemed to the 
sufficient enough to be served upon the contractor. 
 
C.5. Incidental and other charges 
The cost of all materials, hire charges to Tools and plants, labour, Corporation / Municipal Fees for water supply, 
Royalty on road materials (if any), electricity and other charges of Municipalities or statutory local bodies, ferry 
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to have 
been covered by the rates quoted by the contractor inclusive of also Sales Tax (Central and / or State), Income Tax, 
Octroi Duty / Terminal Tax, Turnover Tax, VAT etc. All other charges for the execution of the specified work, 
including supply of materials and related carriage, complete or finished in all respect upto the entire satisfaction of the 
Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work schedule 
whatsoever in this respect will be entertained. 
 
C.6. Authorized Representative of Contractor 
The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, appoint 
and authorize representative in respect of one or more of the following purpose only. 
a)  General day to day management of work. 
b) To give requisition for Departmental materials, Tools & Plants etc., if any, to receive the same and sign hand 
receipts thereof. 
c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements 
which will be taken of acceptance by the contractor. 
The selection of the authorized representatives shall be subject to the prior approval of the concerned Engineer-in-
Charge and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name of 
work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the 
specific purposes as specified here-in-above, which the representative will be authorized for. Even after first approval, 
the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized representative and 
the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be bound to assign any 
reason for his revised directions. Any notice correspondence etc. issued to the authorized representative or left at his 
address, will be deemed to have been issued to the contractor. 
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C.7. Power of Attorney 
The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the 
Authority shall not be bound to take cognizance of such of attorney. 
 
C.8. Extension of time 
For cogent reasons over which the contractor will have no control and which will retard the progress, extension of 
time for the period lost will be granted on receipt of application from the contractor before the expiry date of contract. 
No claim whatsoever for idle labour, additional establishment, enhanced cost of materials and labour and hire charges 
of tools & plants etc. would be entertained under any circumstances. The contractor should consider the above factor 
while quoting this rate. 
 
C.9. Contractor’s Godown 
The contractor must provide suitable godowns for cement and other materials at the site of work. The godown is to be 
sufficient in capacity and it must be in good condition.. No separate payment will be made for these godowns or for 
the store yard.  
C.10. Arrangement of Land 
The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp 
etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be spared for 
the purpose on usual charges as fixed by the Competent Authority. 
 
C.11. Use of Government Land 
Before using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will be 
required. Departmental land, if available and if applied for, may be spared for the purpose on usual charges as fixed by 
the Competent Authority. The contractor shall make his own arrangements for storage of tools, plant, equipments; 
materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huts etc. which he 
might have erected in Government and. If after such use, the contractor failed to clear the land, Department will 
arrange to remove those installation and adequate recovery will be made from the dues of the contractor. 
 
C.12. Royalty 
As per prevailing government notification the Contractor will have to submit the receipt of payment of royalty to the 
Government for any material. if applicable to be produced to the Engineer-in-Charge failing which necessary 
deduction from the dues of the contractor may be made as fixed by the Engineer-in-Charge. 
 
C.13. Work Order Book 
The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work Order 
Book to Assistant Engineer (Elect), SJDA Concerned, who is authorized to receive and keep in custody the Work 
Order Book on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site of work under the 
custody of Assistant Engineer, SJDA or his authorized representative. The Work Order Book shall have machine 
numbered pages in triplicates. Directions or instruction from Departmental officers to be issued to the Contractor will 
be entered (in triplicate) in the Work Order Book (except when such directions or instructions are given by separate 
letters). The contractor or his authorized representative shall regularly note the entries made in the Work Order Book 
and also record thereon the action taken or being taken by him complying with the said directions or instruction on 
any relevant point relating to the work. The contractor or his authorized representative may take away the triplicate 
page of the Work Order Book for his own record and guidance. 
Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work Order Book 
or any written order from the Tender Accepting Authority. 
The first page of the Work Order Book shall contain the following particulars: 

a) Name of the Work. 
b) Reference to contract number. 
c) Contractual rate in percentage. 
d) Date of opening of the Work Order Book. 
e) Name and address of the Contractor. 
f) Signature of the Contractor. 
g) Name & address of the Authorized representative (if any of the contractor authorized by him). 
h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor. 
i) Signature of the authorized representative duly attested by the Contractor. 
j) Signature of the Assistant Engineer, SJDA concerned. 
k) Date of actual completion of work. 
l) Date of recording all intermediate & final measurement. 

 
C.14. Clearing of Materials 
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Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of 
jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of 
works all temporary structure or obstruction including some pipes in underground work, if any, must also be removed. 
All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner to the 
satisfaction of the Engineer- In-Charge. Total length (in case of road project) shall be demarcated by proper chaining 
along with fixing post as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking at 
desired locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these works, the 
cost thereof being deemed to have been included in the rates of various items of works quoted by the contractor in the 
schedule of probable items of works. 
 
C.15. Sundry Materials 
All machineries and equipments like Level Machine, etc. and other sundry material like, pegs, strings, nails flakes 
instruments etc. and also skill labour required for setting out the levels for erection of poles shall also be kept by the 
contractor as per direction of Engineer-in-Charge at his own cost without any extra claim towards the department. 
 
C.16. Supplementary / Additional items of Works 
Notwithstanding the provisions made in the related printed tender form any item of the work which can be 
legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become 
necessary as a reasonable contingent item during actual execution of work will have to be done by the Contractor, if so 
directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: - 
 

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items 
of work appearing in the P.W.D. schedule of rates of probable items of work forming part of tender document 
Rates for the working area enforce at the time of preparation of the estimate. 

(b) In Case, extra items do not appear in the above P.W.D. Schedule of Rates, such items for the works shall be 
paid at the rates entered in the P.W.D. Schedule of Rates for the working area enforce at the time of 
preparation of the estimate. 

(c) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the 
same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the 
time of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will 
be allowed only; the contractual percentage will not be applicable. 
 

Black-market rates or unbalanced market rates shall never be allowed. 
Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses (a) & 
(b) stated above only. 
It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries 
in the Work Order Book or any written order from the tender accepting authority. 

 
C.17. Covered up works 
When one item of work is to be covered up by another item of work the latter item shall not be done before the formal 
item has been measure up and has been inspected by the Engineer-in-Charge or the Assistant Engineer or the 
authorized representatives of the Engineer-in-Charge and order given by him for proceeding with the latter item of 
work. When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the 
Assistant Engineer may do this inspection in respect of minor works and issue order regarding the latter item. 
 
C.18. Approval of Sample 
 
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the 
Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned Department or 
as directed by Engineer-in-Charge prior to utilization in the work. 
 
C.19. Water and energy 
The contractor shall have to arrange on his own cost, required energy for operation of equipments and machineries, for 
operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of execution of 
work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of 
work. Arrangement for obtaining water for the work should also be made by the contractor at his own cost. All cost 
for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for which no claim will 
be entertained. 
All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, sanitation, 
light, procurement of food for contractors staff & crews, medical aids etc. are to be arranged for by the contractor at 
his own cost. The cost for transportation of labour, materials and all other incidental items as required for work shall 
also have to be borne by the Contractor without any extra claim from department. 
 
C.20. Road opened to traffic 
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It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic 
during execution of the work. The work should be so arranged and the programmed of work must be as adjusted as 
would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and 
maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. The 
Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to guard 
against the chances of injury or accident to the road user and traffic and ferry users during execution of the work for 
which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will also 
indemnify the Department against consequences of any such injury or accident, if so happens, as per opinion of the 
Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations. 
Suitable road sign as and where necessary should be provided by the contractor at his own cost as per direction of the 
Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with red light at night 
are to be placed where the existing surface is disturbed with proper road signs. All these shall be done at the cost of 
the contractor without any extra claim towards department. 
 
C.21. Drawings 
All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall have 
to carry out all the works according to the departmental General Arrangement Drawing and Detail Working Drawings 
to be supplied by the Department from time to time. 
 
C.22. Serviceable Materials 
The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) obtained during 
dismantling of existing structures / roads and handing over the same to the Engineer-in-charge of work of this 
Department lies with the contractor and nothing will be paid on this account. In case of any loss or damage of 
serviceable materials prior to handing over the same to this Department, full value will be recover from the 
Contractor’s bill at rates as will be assessed by the Engineer-in-charge. 
 
C.23. Unserviceable Materials 
The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor 
shall dressed up and clear the work site after completion of work as per direction of the Engineer-in-Charge. No extra 
payment will be made on this account. 
 
C.24. Contractor’s risk for loss or damage 
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, barges, 
materials or labour, if any, will have to be borne by the contractor without any extra claim towards department. 
 
C.25. Idle labour & additional cost 
Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of 
Toll and hire and labour charges of tools and plants, railway freight etc. would be entertained under any 
circumstances. 
 
C.26. Charges and fees payable by contractor 

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any 
local or other statutory authority which may be applicable to the works and shall keep the department against 
all penalties and liabilities of every kinds for breach of such statute regulation or law. 

b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit 
and proceedings for or an account of infringement of any patent rights, design, trade mark of name of other 
protected write in respect of any constructional plant, machine, work, materials, thing or process used for or in 
connection with works or temporary works or any of them. 

 
C.27. Issue of Departmental Tools and Plants 
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; all cost of fuel 
and stores for proper running of the Tools and Plants must be borne by the Contractor. 
 
C.28. Realization of Departmental claims 
Any some of money due and payable to the contractor (including security deposit returnable to him) under this 
contract may be appropriated by the Government and set off against any claim of Government for the payment of sum 
of money arising out of this contract or under any other contract made by the contractor with the Government. 
 
C.29. Compliance of different Acts 
The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contact 
Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails to 
do so, Engineer-in-Charge or Superintending Engineer may at his discretions, take necessary measure over the 
contract. 
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The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the 
provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned 
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 
The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for 
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely 
submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-Charge 
may at his discretion take necessary measures over the contract. 
 
C.30. Safety, Security and Protection of the Environment 
The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects there 
in: 

a) Have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied 
by the department), 

b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where 
necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and 
convenience of the public or others, 

c) Take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to 
persons or to property of the public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation, 

d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light 
of the railways or with any traffic or signal lights of any local or other authority. 

 
C.31. Commencement of work 
The work must be taken up within the date as stipulated in the work order and completed in all respects within the 
period specified in Notice Inviting Tender. 
 
C.32. Programme of work 
Before actual commencement of work the contractor shall submit a programme of construction of work with 
methodology clearly showing the required materials, men and equipment. The contractor will submit a programme of 
construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of 
progress of work to complete the work within the specific period for approval of the Engineer-In-Charge who reserves 
the right to make addition, alterations and substitutions to such programme in consultation with the contractor and 
such approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable 
in part or full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing, 
showing sufficient reasons therein for modification of programme. 
The conditions laid down in clause 2 of the printed tender form regarding the division of total period and progress to 
work and the time table there for as provided in the said clause shall be deemed to have been sufficiently complied 
with the actual progress of work and does not fall short of the progress laid down in the approved time table for one 
fourth, half and three fourth of time allowed for the work. 
 
C.33. Setting out of the work 
The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 
position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes necessary 
the contractor shall have to do the same at his own cost according to the direction of the Engineer-in-Charge. During 
progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment of any part of 
the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting 
out that may be done or checked by either of them shall not in any way relieve the contractor from their responsibility 
for correctness and rectification thereof. 
 
C.34. Precautions during works 
The contractor shall carefully execute the work without disturbing or damaging underground or overhead service 
utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found 
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary 
precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses 
of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the 
work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-Charge concerned will 
be recovered from the contractor. 
 
C.35. Testing of qualities of materials & workmanship 
All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per  
I.E Rules (Latest Revision) and relevant IS codes and the Engineer-In-Charge reserves the right to test, examine and 
measure the materials/workmanship direct at the place of manufacture, fabrication or at the site of works or any 
suitable place. The contractor shall provide such assistance, instrument, machine, labour and materials as the 
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Engineer-in-Charge may require for examining, measuring and testing the works and quality, weight or quantity of 
materials used and shall supply samples for testing as may be selected and required by the Engineer-in-Charge without 
any extra cost. Besides this, he will carry out tests from outside Laboratory as per instruction of Engineer-in-Charge. 
The cost of all such tests shall be borne by the agency and that must be considered during quoting rate. 
 
C.36. Timely completion of work 
All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting 
Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender 
shall be deemed to be the essence of the contract. 
 
C.37. Procurement of materials 
All materials required to complete execution of the work shall be supplied by the contractor after procurement from 
authorized and approved source. 
 
C.38. Rejection of materials 
All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed by 
the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such 
order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and expense of the contractor 
and the contractor shall not be entitled to claim for any loss or damage of that account. 
 
C.39. Implied elements of work in items 
Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities no 
separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the rates of 
respective items or works are to be deemed as inclusive of the same. 
 
C.40. Damaged cement 
Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and 
must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in-Charge at the 
costs and expenses of the contractor. 
 
C.41. Force Closure 
In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for 
the finished work and reimbursement of expenses actually incurred but not for any losses. 
 
C.42. Tender Rate 
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced schedule 
of probable item of work. The quantities for various other items of works as shown in the priced schedule of probable 
items of works are based on the drawing and design prepared by the Authority. If variations become necessary due to 
design consideration and as per actual site conditions, those have to be done by the contractor at the time of execution 
at the rate prescribed in the tender condition. No conditional rate will be allowed in any case. 
 
C.43. Delay due to modification of drawing and design 
The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of the 
drawing, addition & alterations of specifications. 
 
C.44. Additional Conditions 
A few additional conditions under special terms and conditions: 
1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable) 
earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. 
2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.  
3. In order to make the local people aware, a permanent concrete board displaying the following facts should be 
erected / embedded: 
 a) The Name of the Project Implementation Agency; b) Fund utilized for the scheme, c) Date of 
Commencement of Schemes, d) Date of completion of the scheme; and e) Physical achievement of the scheme. 
The cost of the same may be borne out of the contingency part of the estimated amount of the scheme. 
4. The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of Engineer-in-
Charge. 
5. Deep excavation of trenches and left out for days shall be avoided. 
6. Labour welfare CESS will be deducted as per rule. 
7. The whole work will have to be executed as per drawings supplied by Authority  
8. Income Tax/ S.T / VAT will be deducted from each bill of the contractor as per applicable rate and rules in force. 
 
C.45. Payment of Bills 
As mentioned in clause 5 of this NIT. 
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C.46. Arbitration 
There shall be no provision of Arbitration. Hence Cl. 25 of 2911 (ii) is omitted vide notification no 558 / SPW dt. 
13.12.2011 of Secretary, to the Govt. of West Bengal. 
 
C.47. Price Adjustment OR Price Escalation 
As mentioned in Cl. 11 of this NIT. 
 
C.48. Deflection of deposited money through RTGS or NEFT 
In case of any deflection of deposit like Earnest Money, cost of Tender submitted in the Account of SJDA through 
RTGS or NEFT in participation in any e-Tender the respective bidder must have to inform to this Authority within 2 
days from last day of submission of such along with the copy of Transaction identification number if any, UTR No., 
reason of error occurred, error message if any, payment mode with time of Transaction and amount of transaction. 
Failure of which bid so offered to be treated as cancelled. 
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SECTION – D 
 

Technical Specification for Works 
 

D.1. Name of Work 
Providing Internal Electrical Installation, Lan Cabling and Automatic Fire Alarm System At Passport Seva 
Kendra (PSK), Himanchal Vihar, Siliguri. 
 
D.2. Site Condition 
The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed construction 
difficulties and problems, if any, to start, to continue and complete the work within the time as stipulated in this tender 
without dislocation of normal traffics during day as well as to night. No interruption in works due to any site condition 
shall be engaged as to complete the work in time. The execution of the work should however be planned and phased 
so that there are no undue hazards to the movement of normal traffic over the road. No additional payment will be 
entertained on this account. Difficulties and inconveniences in transporting materials over the bad roads, Kutcha 
roads, incomplete roads and over the weak and damaged culverts should be taken into consideration by the Contractor. 
The materials for the work may be required to carry over Kutcha roads. These approach roads should be maintained 
by the Contractor at his own cost. 
Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be, should be 
noted by the bidder. No rate or time will be allowed on these accounts as stated. The bidder should quote his rate 
taking into consideration regarding security of the materials. Nothing would be entertained under any circumstances 
beyond the respective tendered provisions. 
 
D.3. Preliminaries 
During execution of the work contractor will remain responsible for providing reasonable facilities to traffic on the 
road and also lighting and guarding of the road during night for its safety while the work is in progress and no extra 
rate will be paid on this account before taking up the work. 
Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a white 
back ground as per direction of the Engineer-in-charge. Cost of which should be borne by the agency. 
Road barriers shall be placed wherever the existing road surface disturbed with proper' road signs. During night, these 
should be provided with the light, Night Guard e.g. 'Chowkidar' for watching the barrier etc. shall also be maintained 
by the Contractor to give due warning to road users specially at night. 
 
D.4. Specifications & Mode of execution 
Unless otherwise stipulated specifically all the items of work are to be done as per relevant sections, general 
conditions and general guideline of Public Works Department (PWD) Schedule of Rates for Electrical Works and 
Materials & Labour in force for different district of West Bengal including up-to date addenda and corrigenda. 

For general conditions and general specifications of items of works including supply and carriage works, not 
appearing in the aforesaid two specification books, relevant 'Schedule of Rates for Electrical Works' published 
from Superintending Engineer, Bridge Planning Circle, Public Works (Roads) Department for different district of 
West Bengal including up-to-date addenda and corrigenda, if any, issued from competent authority as applicable 
for the working area at the time of submission of tender will be considered. 
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SECTION – E 
 

ADDITIONAL CONDITIONS AND SPECIFICATIONS FOR ELECTRICAL WORKS 

Name of Work: Providing Internal Electrical Installation, Lan Cabling and Automatic Fire Alarm 
System At Passport Seva Kendra (PSK), Himanchal Vihar, Siliguri. 

 
E.1. The work shall be carried out as per I.E. Rules  as amended up to date, and as per specifications 

and as per Schedule of   work as well as per instructions of Engineer – in – charge of the work. 
  
E.2. The materials shall be procured only from the manufacturer and their authorized dealers/ 

distributor specially Cables, LED luminaires, Wires, Switch Disconnector Fuse, MCB, MCCB and 
documentary proof for such procurement and supply / test certificate of the same must be 
submitted and duly signed by the contractor. 

 
E.3. The department reserves the right to send such materials to the manufacturer / authorized test 

laboratory to verify the genuineness and quality of the product. 
 

E.4. The contractor is advised to visit the site of work before quoting for his tender to apprise himself 
about the site environments and other conditions. Drawings and inventories can be seen in the 
office of undersigned. 

 
E.5. Earthing shall be done in the presence of the Engineer – in – charge or his authorized 

representative. 
 

E.6. The contractor shall be responsible for any damage done to the building or electrical installation 
during the execution of the work. Damage, if any shall have to be made good by the contractor at 
his own cost failing which the same shall be got rectified / made good at the risk and cost of the 
contractor. 

 
E.7. The work shall be carried out in engineering like manner and bad workmanship shall be rejected 

summarily. For redoing the job, no claim of the contractor shall be entertained on this account. 
 

E.8. The site shall be cleared of malba, debris caused by working at site without any extra cost to the 
department.  

E.9. Wherever make of the materials is not mentioned the contractor shall quote clearly the make in his 
tender. 

 
E.10. The contractor will ensure that, all the skilled persons managed / deployed for executing the 

electrical work possess the wireman license issued by approved authorities. Consequences arising 
due to the default of the contractor to comply with this condition would be contractor’s 
responsibility only. 

 
E.11. The contractor will make his own arrangement for storage of his own materials. The watch and 

ward of the materials and of the installations would be responsibility of contractor on this account. 
 

E.12. All the materials should be ISI marked where ever not specified. If ISI marked materials is not 
available it should be confirming to BIS specification amended up to date. 

 
E.13. The contractor shall submit the completion certificates, completion plan showing the cable laid 

diagram. 
  

E.14. All the concealed works and earthing shall have to be done in the presence of Engineer – in – 
charge or his authorized representative. 

 
E.15. A list of approved make of materials to be used in the work is appended as annexure – I. The 

contractor should use only the approved makes of materials in the work specified in the Annexure-
I. The Engineer In Charge has got the right to choose the make of the material from the approved 
list. 

 
E.16. All materials to be used on the work shall be got approved from the Engineer – in – charge before 

used in work. After approval of the required quantities of LED fittings, Fans Fixtures and other 
materials will be brought at site for execution of work. Any claim for excess/defective materials 
brought by the contractor not approved by the Engineer-In-Charge shall not be entertained. 

 
E.17. All the wire / cables must be terminated to the switches, fittings, bus bars, MCB’s etc. through 

suitable lugs by crimping for which no extra payment will be made 



18 Tender No. 191 / Engg / Elect / 2015 – 16                               Siliguri Jalpaiguri Development Authority (SJDA) 

 

 
E.18. The contractor shall have to submit list of labour employed along with their wages to the Engineer 

– in – charge. 
 

E.19. If any supplementary/ substitutions and deviations are required in the item of work during 
execution of work that should have taken prior approval from the competent authority.  

 
E.20. In internal wiring earthing should be drawn with green color PVC insulated solid conductor. 

 
E.21. The contractor shall submit manufacture’s test certificate to the effect that the G.I.earth wire 

supplied   conform to IS: 280 failing which the G.I.wire supplied by him shall not be accepted to 
be used on the work. 

 
E.22. The coarse sand shall be brought from local market. Mixture of concrete shall be stiff and such as 

to produce sound, compact, water proof concrete. It shall be free from grit & dirt. 
 

E.23. Whenever more than one cable is laid in the same trench, cable with LOWER size will be taken as 
the main cable and other cable will be taken as additional cables in the same trench and measured 
accordingly. 

 
 Completion Drawings:- 

23.1. On completion the work, detailed drawing showing the details of equipment and 
wiring/cabling as installed shall be submitted in triplicate. 
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ANNEXURE –I 

 
LIST OF APPROVED MAKE OF MATERIALS 

 
Name of Work : Providing Internal Electrical Installation, Lan Cabling and Automatic Fire Alarm 

System At Passport Seva Kendra (PSK), Himanchal Vihar, Siliguri. 
 

Sl. No. Items Makes 
1. Modular Switch and Socket Legrand – Arteor / MK / Schneider of ISI marked 

2. Al. armoured XLPE / PVC UG Cables Havells / Crystal  / Polycab / KEI of ISI marked 

3. Digital Meter/Ammeter/Volt Meter L&T / AE / GE / Ercon / Rishav / C&S / Neptune 

4. MCCB / MCBs / Isolator ABB / Siemens / L&T / Legrand 

5. Toggle / Selector Switch Kaycee / SLAZER – LT / Siemens 

6. Single core FR PVC insulated Copper  
conductor cable 

Havells /  Finolex / KEI / Polycab/ RR Kable / 
Electron / Rellison of ISI marked 

7. PVC Rigid Conduit AKG / NIC / BEC  

8. PVC Casing Capping AKG  

9. Switch Disconnector Fuse ABB / Siemens / L&T/Havells 

10. GI Pipes TATA / Jindal / Bansal – Utkarsh of ISI marked 

 
 

** NB the Engineer – in – charge has the full right to select any one of the above mentioned make. 
 
 

SECTION – F 
 

INSTRUCTION TO TENDERERS 
SECTION – A 
 
1. General guidance for e-Bidding 
Instructions/ Guidelines for bidders for electronic submission of the bid online have been annexed for assisting the 
agencies to participate in e-Tendering 
2. Registration of Bidder 
Any bidder willing to take part in the process of e-bidding will have to be enrolled & registered with the Government 
e-Procurement system, through logging on to https://etender.wb.nic.in.  The agency is to click on the link for e-
Tendering site as given on the web portal. 
3. Digital Signature certificate (DSC)  
Each bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission of tenders, 
from the approved service provider of the National Information’s Centre (NIC) on payment of requisite amount details 
are available at the Web Site stated in Clause 2 of Guideline to tenderer DSC is given as a USB e-Token. Where an 
individual person holds a digital certificate in his own name duly issued to him against the company or the firm of 
which he happens to be a director or partner, such individual person shall, while uploading any tender/ bidder for and 
on behalf of such company or firm invariably upload a copy of registered power of attorney showing clear 
authorization in his favour, by the rest of the directors of such company or the partners of such firm, to upload such 
bidder. The power of attorney shall have to be registered in accordance with the provisions of the registration act, 
1908.  
4. The agency can search & download NIB & Bid Documents electronically from computer once  
he / she logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of 
collection of Tender Documents. 
5. Submission of E -Bid 
 E- Bid is to be submitted through online to the website stated in Cl. 2 in two folders at a time, one in Technical 
Proposal & the other is Financial Proposal before the prescribed date &time using the Digital Signature Certificate 
(DSC). The virus scanned copies of Digitally Signed documents are to be uploaded. The documents will be submitted 
as follows. 



20 Tender No. 191 / Engg / Elect / 2015 – 16                               Siliguri Jalpaiguri Development Authority (SJDA) 

 

 

 
A. Technical proposal 

The Technical proposal should contain scanned copies of the following two folders (Covers for Offline) 
 
A-1. Statutory folder Containing 

I. Application in letter headed pad. 
II. Scanned copy of Original Credential Certificates (Work Order, Completion Certificate or Payment 

Certificate). 
III.  Receipt of Earnest Money Deposit or  Cost of tender paper deposit  (NEFT/RTGS) from any CBS 

enabled bank  as prescribed in the NIT against the work in favour of the Chief Executive Officer, 
Siliguri Jalpaiguri Development Authority, 

IV. NIT (Download & upload the same after Digitally Signed). Quoting rate will only encrypted in the 
B.O.Q. under Financial Bid. In case quoting any rate except in BOQ the bid liable to be summarily 
rejected. 

V. Special Terms & condition (Section-C) and Additional Conditions and Specification for Electrical 
Works (Section-F) & Instruction to Tenderer (Section-F)  ((Download &  upload the same after 
Digitally Signed) 

 
A-2. Non statutory Cover Containing 
 

Sl. 
No. Category Name Details 

A. 
CERTIFICATES 

/Other documents for 
all 

a) Professional Tax (PT) deposit receipt challan for the year 2013-14 or 2014-15,  
b) PAN Card, 
c) Income Tax/ST/VAT Acknowledgement receipt for Assessment year 2013-14 

or 2014-15 
d) EPF Registration Certificate with updated challan (Not More than Two Years 

old) 
e) Valid Electrical Contractors License. 
f) Supervisors Certificate of competency in Parts – 1, 2, 3, 4, 6A, 6B, 7A & 7B. 
g) Affidavit, Form – I & Form – II.  
h) Trade License as stated in Sl. No. 3(iii) of this NIT. 
i) Audited balance Sheet made by CA firm for the year 2013-14 or 2014-15,  
j) Authenticated documents in support of Technical Personnel.  
 

B. COMPANY /Farm 
matters 

a) Registration Certificate under Company Act. (if any).  
b) Registered Deed of partnership Firm/ Article of Association & Memorandum  
c) Power of Attorney (For Partnership Firm/ Private Limited Company, if any)  
d) Registration certificate issued by the co-operative department, 
e) Resolution copy of Annual General Meeting for the year 2014-15 are to be 

submitted by the Registered labour Co-Op(S)/ Engineers’ Co.- Opt.(S) 
f) Tax Audited Report along with balance sheet and profit & loss account if any. 
g) Valid Bye Laws are to be submitted by the Registered labour Co-Op(S)/ 

Engineers’ Co.- Opt.(S) 

 
 Note- Failure of submission of any of the above mentioned documents (As stated in A-1 and A-2) will render the 
tender liable to summarily rejected for both statutory & non statutory cover. 
 
 

B. Bid evaluation 
i. Opening of Technical proposal:- Technical proposals will be opened by the Chief Executive Officer, 

or his authorized representative electronically from the web site stated using their Digital Signature 
Certificate. 

ii. Folder (Cover for offline) of statutory documents should be opened first & if found in order, Folder 
for non-statutory documents will be opened. If there is any deficiency in the statutory documents the 
tender will summarily be rejected. 

iii. Cover (folder) statutory documents should be opened first & if found in order, cover (Folder) for non-
statutory documents will be opened. If there is any deficiency in the statutory documents the tender 
will summarily be rejected. 



21 Tender No. 191 / Engg / Elect / 2015 – 16                               Siliguri Jalpaiguri Development Authority (SJDA) 

 

iv. While evaluation the Chief Executive Officer may summon  the bidder & seek clarification / 
information or additional documents or original hard copy of any of the documents already submitted 
& if these are not produced within the stipulated time frame, their proposals will be liable for rejection 

C. Financial Proposal 
i. For the financial proposal, the contractor is to quote the rate online through computer in the space 

marked for quoting rate in the BOQ. 
ii. Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed 

by the contractor. 
6. Penalty for suppression / distortion of facts 

If any tenderer fails to produce the original hard copies of the documents (especially Credential Certificate) or 
any other documents on demand of the Chief Executive Officer within a specified time frame or if any 
deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression, the 
tenderer will be suspended from participating in the tenders/Bid on e-Tender platform for a 3 (three) years. In 
addition, his user ID will be deactivated and Earnest money deposit will stand forfeited besides, the SJDA 
may take appropriate legal action against such defaulting bidder as per law. 

7. Rejection of tender 
The tender inviting authority reserves the right to accept or reject any rate and to cancel the tender processes 
and reject all tenders at any time the prior to the award of Contract without thereby incurring any liability to 
the affected tenderer or any obligation to inform the affected tenderer of the ground for Employer’s action. 

 
N.B.: The Tenderer whose rate will be accepted, will be notified by the SJDA. The Letter of Acceptance will 
constitute the formation of the Contract. All the Tender documents including NIT & B.O.Q. will be the part of the 
Contract Document.  
 
 

          
Chief Executive Officer 

                                           Siliguri Jalpaiguri Development Authority 
 

Memo No.: 321 / 1 (16) / ENGG / 2015 – 16 of SJDA   Dated: 29-02-2016 18.08.2015 
 
Copy to: With request to display in their Notice Board. 
 

1. Addl. Executive officer, Siliguri Mahakuma Parishad. 
2. Commissioner, Siliguri Municipal Corporation. 
3. District Magistrate, Darjeeling. 
4. District Magistrate, Jalpaiguri. 
5. Chairman, Jalpaiguri Municipality, Jalpaiguri. 
6. Secretary, Jalpaiguri Jilla Parishad, Jalpaiguri. 
7. Superintendent of Police, Darjeeling. 
8. Superintendent of Police, Jalpaiguri. 
9. Superintending Engineer, Northern Circle, PWD (Electrical), Siliguri. 
10. Executive Engineer (Electrical), PWD, Jalpaiguri. 
11. Executive Engineer (Electrical), North Bengal Development Department, H. C. Road, Siliguri. 
12. Executive Engineer, Darjeeling Electrical Division, PWD, Siliguri. 
13. A. P., Siliguri Jalpaiguri Development Authority, Siliguri for uploading in SJDA website. 
14. Assistant Engineer (Electrical), Siliguri Jalpaiguri Development Authority, Siliguri. 
15. Notice Board, Siliguri Jalpaiguri Development Authority, Siliguri. 
16. Notice Board, Siliguri Jalpaiguri Development Authority, DCRPD Building, Near Sadar Hospital, 

Jalpaiguri. 
 
 
 
 

                Chief Executive Officer 
        Siliguri Jalpaiguri Development Authority 

 
 


