


Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Tenzing Norgey Road, Pradhan Nagar, Siliguri-734003

Phone: Siliguri – 0353-2512922/2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

Acceptance cum Work Order

Memo No: _____/SJDA

 Date: 6-3-23

To: **SUBRATA GHOSH**
 Matangini Hazra Sarani, Rathkhola
 P.O-Rabindra Sarani
 P.S-Siliguri, Dist-Darjeeling
 Pin-734006
 Phone no.-9434380996
 E-mail ID- slgsubrataghosh@gmail.com

Sub : Construction of Pucca Road with Drain Baribhasa VIP Road to Bhai Bhai Sporting Club via Kulin Das to H/O Sadhu Sharma at Baribhasa, Sansad 29, 19/64(Part-B)

 Tender No. : 033/ENGG/2022-23 OF SJDA(3rd call)

 Tender ID : 2022 SJDA 435810 1

Ref: Estimated Amount- Rs.76,076,30.00 Accepted Rate-1.00 % Below. Tendered amount- Rs.75,31,553.00

Dear Sir(s),

Your offered rate in the bid after opening Tender, for the above noted work @1.00% (One Percent) LESS than the specified priced Schedule for the work amounting to **Rs. 75,31,553.00 (Seventy Five Lakh Thirty One Thousand Five Hundred and Fifty Three Rupees)** only has been accepted by the undersigned for and on behalf of Siliguri Jalpaiguri Development Authority subject to the condition that there will be no provision for Arbitration, Price amendment, Escalation, Mobilization advance and Secured advance as per conditions of the NIT.

You are now requested to purchase **3 (three)** copies of Agreement complete along with all other relevant papers etc. which will be available from the Accounts Section of SJDA on payment of **Rs. 500.00 (Rupees Five Hundred)** only each by paying in the form of Demand Draft/ Pay order/Challan (to be deposited in Punjab national bank of India) in favour of CHIEF EXECUTIVE OFFICER, SJDA and submit the same along with hard copy of the EMD and the documents as uploaded online in hard copies duly self attested within **7(seven) working days** from the date of issuance of this letter, failing which your tender is liable to be terminated and further necessary action against you may be taken as per the clauses of the Tender Notice without further reference.

You are requested to contact with the concerned Assistant Engineer of the Sub-Division to receive necessary instruction in connection with the above mentioned work and start the work at the earliest. The time allowed for carrying out the work is **180 (One Eight Zero)** days and date of commencement will be reckoned on and from **03-03-2023**.

You are requested to confirm the exercise on your part in relation with the Formal Agreement as indicated above in writing and submit work programme in the form of Bar Chart for completion of the work within the completion period, on

Work Order for NIT No- 033/Engg/2022-23 of SJDA (3rd Call)



Siliguri Jalpaiguri Development Authority

A Statutory Authority Under Department of UDMA

An IS/ISO 9001:2008 Certified Organisation

Tenzing Norgey Road, Pradhan Nagar, Siliguri-734003

Phone: Siliguri – 0353-2512922/2515647 Jalpaiguri – 03561-230874 E-mail: sjdawb@gmail.com

or before 03-03-2023 and make necessary arrangement for deployment of Men and Machineries as per conditions of the contract.

The stipulation is hereby made that the work should be restricted to Tender Amount. No excess work or Supplementary work will be allowed without any prior approval.

You are also requested to note that this Acceptance cum Work Order is being issued subject to the condition that you are to produce necessary Labour License after obtaining the same from the appropriate authority under Contract Labour (Regulation & Abolition) Act, 1970.

Thanking You.

Yours faithfully,

Chief Executive Officer
Siliguri Jalpaiguri Development Authority

Memo No: _____/SJDA

Date: 6.3.23

Copy to:-

1. The Chairperson, Work Committee/SJDA
2. The Assistant Executive Officer, SJDA, for information
3. The Superintending Engineer, SJDA
4. The Finance Officer, SJDA
5. The Executive Engineer, Division -II SJDA.....Requested to verify the submitted Work programme In the form of Bar Chart.
6. The Asst. Engineer (Sub-Div-3)SJDA.....Requested to verify the Work programme & confirmation letter of the Agency in relation with Formal Agreement.
7. Sri. T.Das, Sub-Assistant Engineer, SJDA.....Requested to preserve the Work Programme Confirmation letter.
8. Sri Manoj Roy, UDA, Engg. Section /SJDA.....Requested to ensure uploading & e-Mailing of Acceptance cum Work Order. Preparation of Formal papers so that Agency can purchase it. From Accounts Section. Confirm delivery of Formal Agreement in time to the Agency.
9. Formal agreement no. NIT-033/Engg/2022-23 of SJDA (3rd call) (3 Copies).
10. Office Copy.

Chief Executive Officer
Siliguri Jalpaiguri Development Authority