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OFFICE OF THE CHIEF EXECUTIVE OFFICER 
Siliguri Jalpaiguri Development Authority (SJDA) 

Tenzing Norgey Road, Pradhan Nagar, Siliguri, Dist: Darjeeling, Pin – 734 003 
Phone: (0353) 2512922, 2515647, Fax: (0353) 2510056, e-mail: sjdawb@gmail.com Web: www.sjda.org 

 
(QSF: ENGG 03 / 01) 

Memo No.: 0058 / ENGG / 2015 – 16 of SJDA       Dated: 19.01.2016  
 

NOTICE INVITING ONLINE TENDER (e - TENDER) NO. 051 / ENGG / 2015 – 2016 OF SJDA 
(RE – TENDER) 

 

Chief Executive Officer, Siliguri Jalpaiguri Development Authority  (SJDA), Siliguri  invites ONLINE 

TENDER (e - Tender) from reliable resourceful bonafide and experienced firms / companies / individual contractors, 

who have successfully completed the similar nature of works of value not less than 30% of the value of amount put to 

tender in a single contract or two similar nature of work each of the minimum value not less than 25% of the value of 

amount put to tender within last 5 (Five) years from the date of NIT or one single running work of similar nature which 

has been completed to the extent of 75 % or more and value of which is not less than 30% of the value of amount put to 

tender in any Government / Semi Government / Undertakings / Autonomous / Statutory bodies and Local bodies. 

e - Tender details: 
Sl. 
No. 

Name of the Work 
Estimated Amount Put to 

Tender (Rs.) 
Earnest Money @ 2.00 % 

(Rs.) 

a Construction of Boundary Wall for Fulbari High School, 
Fulbari under BEUP 

10, 68, 889.00 21, 378.00 

Cost of Tender 
Documents (Rs.) 1, 000.00 

b Time of completion 90 (Nine zero) Days 
c Date & Time of Publishing NIT & Tender Documents  22.01.2016 at 10.00 A.M. 
d Tender Documents Sale / Download Start Date & Time 22.01.2016 from 4.00 P.M. 
e Bid Submission / Upload Start Date & Time  22.01.2016 from  4.00 P.M. 
f Tender Documents Sale / Download End Date & Time 05.02.2016 up to 6.00 P.M. 
g Bid Submission End Date & Time  05.02.2016 up to 6.00 P.M. 

h 

Earnest Money and Cost of Tender Documents deposited in 
the form of NEFT / RTGS from any CBS enabled Bank 
and acknowledgement should also be uploaded online 
with UTR No. [Account Details: i) Account Name – 
SILIGURI – JALPAIGURI DEVELOPMENT 
AUTHORITY, ii) Account No. – 912010035059401, iii) 
Bank Name – AXIS BANK LTD., iv) Branch Name – Hill 
Cart Road, v) IFSC – UTIB0001403 & vi) Bank Address – 
32, Pradhan Nagar, Near Ramakrishna Vedanta Ashram, 
Hill Cart Road, Siliguri – 734 003]  

05.02.2016 up to 6.00 P.M. 

i Date of opening of Technical Proposals  08.02.2016 at 11.00 A.M. 
j Date of opening of Financial Proposals Will be declared after technical evaluation. 

k 
Departmental Materials: The recovery rates for 
departmental materials: 

Cement: Rs. 8, 320.00 / MT 
Steel: Rs. 54, 900.00 / MT  

l 

The bidder shall be required to properly maintain the work including all its components for a period of 3 (Three) 
years from the date of completion and handing over to SJDA in proper format, a Security Deposit of 10% shall be 
deducted from each RA bill (up to 10% in total). 2% EMD is to be adjusted with the Security Deposit. The release of 
S.D. would be subject to quality and proper maintenance of the work and its components satisfactory for the entire 
period of 3 (Three) years. 

1. Completion of 1st year from the date of completion – 30 % of SD 
2. Completion of 2nd year from the date of completion – 30 % of SD 
3. Completion of 3rd year from the date of completion – 40 % of SD 
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Failure to execute proper maintenance of the work for three years will lead to forfeiture of the security deposit. 
 

1. In the event of e-Filing intending bidder may download the tender documents from the website 
https://etender.wb.nic.in directly by the help of his Digital Signature Certificate (DSC). 
 

2. In case of online submission, Technical Bid and Financial Bid both will be submitted concurrently duly digitally 
signed in the Website https://etender.wb.nic.in Tender documents may be downloaded from website & 
submission of Technical Bid / Financial Bid as per the Date / Time Schedule stated in above table of this NIT. 
The documents submitted by the bidders should be properly indexed & attested with seal. 
 

3. i) The prospective bidders shall have satisfactorily completed AS A PRIME AGENCY during the last 5 (Five) 
years prior to the date of issue of this NIT (a) similar nature of works of value not less than 30% of the value of 
amount put to tender in a single contract or (b) two similar nature of work each of the minimum value not less 
than 25% of the value of amount put to tender within last 5 (Five) years from the date of NIT or (c) one single 
running work of similar nature which has been completed to the extent of 75 % or more and value of which is not 
less than 30% of the value of amount put to tender under the authority of State / Central Govt., State / Central 
Govt. undertaking / Statutory Bodies constituted under the statute of the Central / State Government. [Non 
Statutory Documents] 
N.B.: In case of 3. i) (a) & (b) Work Order, Completion Certificate & Completion Certificate with Gross Bill 
Value / Payment Certificate for successful completed work shall have to be submitted but in case of 3. i) (c) the 
Certificate of satisfactory running work shall have to be submitted. 
 

ii) The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum 
being one  Civil Engineering Diploma Holder (Authenticated documents in respect of qualification and 
engagement shall be furnished for Technical-Evaluation). [Non Statutory Documents] 
 

iii) Trade License, PAN Card, Professional Tax deposit Receipt updated Challan, VAT Registration 
Certificate (If registered) with updated challan (Not more than two years old) to be accompanied with the 
Technical Bid documents. Any one of the Income Tax (SARAL ) Acknowledgement Receipt of the last three 
assessment years to be submitted. [Non Statutory Documents] 
 

iv) Payment Certificates within the last 5 (Five) financial years in support of turnover to be submitted for the 
value of Rs. 10, 68, 889.00. [Non Statutory Documents] 
 
v)  A declaration (Affidavit) in this respect has to be furnished by the prospective bidders as per prescribed format 
vide Section – B / Affidavit and Form - I as per prescribed format vide Section – B / Form - I without which the 
Technical Bid shall be treated non-responsive. [Non Statutory Documents] 
 

vi) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be 
furnished along with balance sheet and profit and loss account and all schedules forming the part of Balance Sheet 
and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules 
forming the part of Balance Sheet and Profit & Loss Account should be in the favour of applicant.  No other name 
along with applicant name, in such enclose will be entertained. [Non Statutory Documents] 
 

vii)  The prospective bidders should have own / arrange the required Plant and Machineries (as Hopper type 
Mixture Machine, Vibrator  etc.). Conclusive proof of ownership (Tax Invoice, Way Bill, Delivery Challan, 
incorporation in the Balance Sheet as fixed asset) for each plant and machineries in working condition shall have 
to be submitted. If the same is already engaged in the other works, then name of client along with his contact 
number should be furnished in the declaration by the intended bidder countersigned by the client with tentative 
date of release of such Plant and Machineries where the same are presently engaged. In case of Lease of 
Machineries, original document of ownership from whom the lease is taken and authentic document in support of 
lease is to be submitted. If necessary, authority may inspect Plant and Machineries physically or call for the 
original documents as proof of Ownership of the same. [Non Statutory Documents] 
 

viii) Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-operative Societies are 
required to furnish valid Bye Law & Current Audit Report along with other relevant supporting papers. [Non 
Statutory Documents] 
 

ix) Joint Ventures will not be allowed. 
 

x) A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or 
as a partner of a firm. If found to have applied severally in a single job, all of his / their bids will considered as 
non-responsive for that job , without assigning any reason thereof. 
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xi) The partnership firm shall furnish the registered partnership deed and the company shall furnish the Article of 
Association and Memorandum. [Non Statutory Documents] 
 

4. The prospective bidder, if awarded, shall engage technical staff according to the requirements of works to be 
executed. 
 

5. The running payment of proposed executed work may be made to the executing agency as per availability of fund 
and no claim whatsoever in this regard will be entertained. Provisions in Clause (s) 7, 8, & 9 contained in so far as 
they relate to quantum and frequencies of payment are to be treated as superseded. 

 

6. The contractor shall do photography / video photography of the site firstly before the start of the work, secondly 
mid-way in the execution of different stages of work and lastly after the completion of the work. No separate 
payment will be made to the contractor for this including reinforcement work with an identification mark. 

 

7. The Tenderer, whose tender is accepted  should purchase additional three copies of tender documents including 
relevant papers etc. at the rate of Rs. 200.00 (Two hundred) each (May be paid in the form of Demand Draft / 
Pay Order or Challan to be deposited in United Bank of India in favour of Chief Executive Officer, Siliguri 
Jalpaiguri Development Authority) from the Accounts Sec. of this office and formalize the contract within 15 
(Fifteen) Days from the date of issue of the Acceptance Letter, failing which action will be taken and the Work 
Order will not be issued. 

 

8. Relevant documents (as uploaded online) in hard copy (self attested) must be submitted in the Engineering 
Section before formalize the contract. 

 

9. Relevant documents (as uploaded online) must be readable without which the Technical Bid shall be treated non-
responsive. 

 

10. If the lowest rate comes to below 10 % of the estimated value then performance security @ 2.5% of the contract 
value should be paid in the form of Demand Draft in favour of CHIEF EXECUTIVE OFFICER, SJDA  before 
the process of Formal Tender, failing which action will be taken and the order will be treated as cancelled. The 
same may be released after completion of the work with value of at least 80%. 

 

11. The intending tenders may be noted that an amount equal to 1% of the contract amount will be deducted from the 
RA bill / final bill on account of “the building and other construction work (regulation of employment and 
condition of service) Act, 1996” and “The building and other construction work welfare Cess Act, 1996” apart 
from other statutory deductions from bills / payment due. Vat, Royalty & all other statutory levy / CESS will 
have to be borne by the contractor & the rates in the schedule of rates are inclusive of all the taxes & CESS stated 
above. 

 

12. No Adjustment of Price or Price Escalation of any kind will be allowed. 
 

13. No Mobilisation Advance and Secured Advance will be allowed. 
 

14. Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for each awarded 
work), storing of materials, labour shed, laboratory etc. at their own cost and responsibility nearest to the work 
site. 

 

15. Bids shall remain valid for a period not less than 120 days (One Twenty Days) from the last date of submission of 
Financial Bid / Sealed Bid. If the Bidder withdraws the Bid during the period of Bid validity his Earnest Money 
Deposit may be forfeited. 

 

16. Materials like Cement, Steel & Bitumen will be supplied by the Authority . 
  
17. Earnest Money: The amount of Earnest Money is 2% (Two percent) of the estimated amount put to tender should 

be deposited through NEFT / RTGS in any CBS enabled Bank drawn in favour of the CHIEF EXECUTIVE 
OFFICER (CEO), SJDA against each of the work. 
 

18. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and its 
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract 
for the work as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the Bidder’s own 
expense. 

 

19. The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids, 
no cost of Bidding shall be reimbursable by the Authority. The CHIEF EXECUTIVE OFFICER, SJDA  
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reserves the right to accept or reject any offer without assigning any reason whatsoever and is not liable for any 
cost that might have incurred by any Bidder at that stage of Bidding. 
 

20. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned against 
Sl.No.3 and Section-A, i.e., ‘Instructions to Bidders’ before bidding. 

 

21. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered 
irrevocable power of attorney is to be produced. 

 

22. No Conditional / Incomplete Bid / Tender will be accepted under any circumstances. 
 

23. If more than one bidder quoted same rate which are found lowest at the time of opening, such similar multiple   
rates will not be entertained / accepted by the Authority. 

 

24. The CHIEF EXECUTIVE OFFICER, SJDA  reserves the right to cancel the N.I.T. due to unavoidable 
circumstances and no claim in this respect will be entertained. 

 

25. During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers found 
incorrect / manufactured / fabricated, that bid will be considered as non-responsive and out rightly rejected with 
forfeiture of Earnest Money and action will be taken as per IT Rule in force. 

 

26. In case if there be any objection regarding prequalification / list of "Technically Qualified Bidders", that objection 
should be lodged to the CHIEF EXECUTIVE OFFICER, SJDA within 2 days from the date of initial 
publication of list of Technically Qualified Bidders and beyond that time schedule no objection will be entertained 
by the Authority. 

 

27. Before issuance of the work order, the tender accepting authority may verify the credential & other documents of 
the lowest bidder if found necessary. After verification, if it is found that such documents submitted by the lowest 
bidder is either manufacture or false in that case, work order will not be issued in favour of the bidder under any 
circumstances. 

 

28. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later 
notification will supersede former one in following sequence:- 
(a) Notice Inviting Tender. 
(b) Tender Clauses. 
(c) Special terms and conditions. 
(d) Technical bid. 
(e) Financial bid. 

 

29. All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or 
items of works appearing in the work schedule whether specifically mentioned in any clause or not and the rates 
quoted shall include all such works unless it is otherwise mentioned that extra payment will be made for particular 
works 
 

30. The Earnest Money may be forfeited – 
a) If the Bidder withdraws the Bid during the period of Bid validity. 
b) In case of a successful Bidder, if the Bidder fails within the specified time limit to Sign the agreement. 
c) During scrutiny, if it comes to notice to the tender inviting authority that the credential or any other papers 

found incorrect / manufactured / fabricated. 
 

31. Qualification Criteria : 
The Tender Inviting & Accepting Authority will determine the eligibility of each bidder, the bidders shall have to 
meet all the minimum criteria regarding:- 
a. Experience. 
b. Technical Capability comprising of personnel & equipment capability.  
c. Financial Capacity. 
 

32. The eligibility of a bidder will be ascertained on the basis of the attested documents digitally signed in support 
of the minimum criteria as mentioned in 27 (a), (b), (c) above and the declaration executed through prescribed 
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted by a 
bidder is either manufactured or false, in such cases the eligibility of the bidder will be out rightly rejected at 
any stage without any prejudice and action will be taken as per stipulations of IT Rule in force. 
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SECTION – A 
 

Submission of Tenders 
 

A.1. General Guidance for e-Tendering 
Instructions / Guidelines for tenders for electronic submission of the tenders have been annexed for assisting the 
contractors to participate in e-Tendering. 
 

A.2. Registration of Contractor 
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with the 
Government e-Procurement system; through logging on to https://etender.wb.nic.in (the web portal of Siliguri 
Jalpaiguri Development Authority) the contractor is to click on the link for e-Tendering site as given on the web 
portal. 
 

A.3. Registration of Contractor 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of 
tenders, from the approved service provider of the National Informatics Centre (NIC) on payment of requisite 
amount details are available at the Web Site stated in Clause 2 of Guideline to bidder DSC is given as a USB e- 
Token. 
 

A.4.  Mode of Collection 
The contractor can search & download NIT & Tender Documents electronically from computer once he logs on   
to the website mentioned in Clause 2 using the Digital Signature Certificate (DSC). This is the only mode of 
collection of Tender Documents. 

 

A.5. Participation in more than one work 
A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner 
of a firm. If found to have applied severally in a single job all his applications will be rejected for that job. 
 

A.6. Submission of Tenders 
General process of submission, Tenders are to be submitted through online to the website stated in Sl. 2 of NIT 
in two folders at a time for each work, one in Technical Proposal & the other in Financial Proposal before the 
prescribed date & time using the Digital Signature Certificate (DSC) the documents are to be uploaded virus 
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non readable formats). 
 

A.6.1. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers (folders). 
 

A.6.1.1. Statutory Cover Containing 
i. Acknowledgement of NEFT / RTGS from any CBS enabled Bank for Earnest Money and Cost of Tender 
Documents deposited. 
 ii. NIT, Special Terms & Conditions in NIT, Special Specifications in NIT, if any, with all Corrigendum and 
Addendum, if any. (Download & upload the same Digitally Signed). 
iii. Tender form i.e. Tender clause (Download & upload the same Digitally Signed except quoting rate, quoting 
rate will only encrypted in the B.O.Q. under Financial Bid).  

 

A.6.1.2. Not statutory Cover Containing 
(a) Affidavit & Form – I as stated in Sl. No. 3(v) of this NIT.  
(b) Trade License as stated in Sl. No. 3(iii) of this NIT. 
(c) Professional Tax (PT) Registration Certificate as stated in Sl. No. 3(iii) of this NIT. 
(d) PAN Card, Income Tax (IT) SARAL as stated in Sl. No. 3(iii) of this NIT. 
(e) VAT Registration Certificate as stated in Sl. No. 3(iii) of this NIT. 
(f) Payment Certificates as stated in Sl. No. 3(iv) of this NIT. 
(g) Registration Certificate under Company Act (If any). 
(h) Registered Deed, Article of Association & Memorandum (For Partnership Firm) (If any). 
(i) Power of Attorney (For Partnership Firm / Private Limited Company) (If any). 
(j) Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss A/c (For Proprietorship & 

Partnership Firms and Company) (If any). 
(k) Valid bye laws are to be submitted by the Registered Labour Co-Operative(s) or Engineers’ Co.-

Operative(s). 
(l) List of machineries along with authenticated documents as stated in Sl. No. 3(vii) of this NIT. 
(m) Authenticated documents in support of Technical Personnel as stated in Sl. No. 3(ii) of this NIT. 
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(n) Scanned copy of Original Credential Certificates (Work Order, Completion Certificate & Completion 
Certificate with Gross Bill Value / Payment Certificate) as stated in Sl. No. 3(i) of this NIT.  

 

Note: - Failure of submission of any of the above mentioned documents (as stated under A.6.1.1. & 
A.6.1.2.) will render the tender liable to summarily rejected for both Statutory & Non Statutory Cover. 

 

A.6.2. Screening Committee & Tender Evolution Committee 
i) The Superintending Engineer (SE), SJDA; concern Executive Engineer (EE) / concern Assistant Engineer 
(AE), SJDA and the Accounts Officer (AO), SJDA under the CHIEF EXECUTIVE OFFICER  (CEO), SJDA will 
function as Screening Committee for determination technically qualified bidders.  
ii) Technical proposals will be open by the CHIEF EXECUTIVE OFFICER, SJDA  along with his authorized 
representative electronically from the website stated in Cl. No. 2 in this NIT using their Digital Signature Certificates 
(DSC). 
iii) Intending bidders may remain present if they so desire. 
iv) Cover (folder) statutory documents (vide Cl. No. A.6.1.1) should be open first & if found in order, cover (folder) 
for non statutory documents (vide Cl. No. A.6.1.2) will be opened. If there is any deficiency in the statutory 
documents the tender will summarily be rejected. 
v) Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed 
over to the Tender Evolution Committee [The Superintending Engineer (SE), SJDA; concern Executive Engineer 
(EE) / concern Assistant Engineer (AE), SJDA and the Accounts Officer (AO), SJDA]. 
vi) Uploading of summary list of technically qualified bidders will be made. 
vii) Pursuant to scrutiny & decision of the screening committee the summary list of eligible bidder & the serial 
number of work for which their proposal will be considered & will be uploaded in the web portals. 
viii) During evaluation the Screening Committee may summon any of the bidders & seek clarification / information or 
seek additional documents or original hard copy of any of the documents already submitted & if these are not 
produced within the stipulated time frame, their proposals will be liable for rejection. 
 
A.6.3. Financial proposal 
i. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities (BOQ). 
The bidder shall quote their rate (percentage Above / Below / At Par) over the total estimated cost of the intended job 
online through computer in the space marked for quoting rate in the BOQ. 
ii. Only downloaded copies of the above documents are to be uploaded virus Scanned & Digitally Signed by the 
bidder. 
 

A.7. Penalty for suppression / distortion of facts 
Submission of false document by bidder is strictly prohibited & if found bid will be considered as non-
responsive and out rightly rejected with forfeiture of Earnest Money and action may be referred to the 
appropriate authority for prosecution as per relevant IT Act. 

 

A.8. Rejection of Bid 
         The tender inviting authority reserves the right to accept or reject any Bid and / or to cancel the Bidding 

processes and reject all Bids at any time prior to the award of Contract without thereby incurring any liability to 
the affected Bidder / Bidders or any obligation to inform the affected Bidder or Bidders of the ground for such 
action from tender inviting authority. 

 

A.9. Opening of Financial Bid 
A.9.1. Financial proposals will be open by the CHIEF EXECUTIVE OFFICER, SJDA  along with his 
authorized representative electronically from the website stated in Cl. No. 2 in this NIT using their Digital 
Signature Certificates (DSC).    
A.9.2. After opening of Financial Bid, if situation demands, CHIEF EXECUTIVE OFFICER, SJDA  may call 
off-line Open Bid among the Qualified Bidders to lower down the offered rate further.  

 

A.10. Award of Contract 
The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority. The 
notification of award will constitute the formation of the Contract 
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SECTION – B 
 

AFFIDAVIT  
 

(To be furnished in Non – Judicial Stamp paper of appropriate value duly notarized) 
 
 
 
 
 

1. I, _________________________________________________________________________________________the 
under-signed do certify that all the statements made in the attached documents for the work “Construction of 
Boundary Wall for Fulbari High School, Fulbari under BEUP”  of NIT No. 051 / Engg / 2015 – 2016 of SJDA 
(Re – Tender) are true and correct. In case of any information submitted proved to be false or concealed, the 
application may be rejected and no objection / claim will be raised by the under-signed. 
 
 
2. The under-signed also hereby certifies that neither our firm _______________________________________ 
_________________________________________________ nor any of constituent partner had been debarred to 
participate in tender by the Siliguri Jalpaiguri Development Authority (SJDA) during the last 5 (five) years prior to the 
date of this NIT. 
 
 
3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent 
information as deemed necessary and / or as requested by the Authority to verify this statement. 
 
 
4. The under-signed understands that further qualifying information may be requested and agrees to furnish any such 
information at the request of the Authority. 
 
 
5. Certified that I have applied in the tender in the capacity of individual / as a partner of a firm & I have not applied 
severally for the same job. 
 
 
 
       _________________________________________ 

    Signature of the declare ant identified by me  
 

 
_________________________ 

Signature of Advocate 
 
 

 
Seal & Signature of Notary 
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SECTION – B 
 

FORM - I  
 
 
 
 
 
1. Name of applicant  :: ________________________________________________________ 
 
     ________________________________________________________ 
 
2. Office Address  :: ________________________________________________________ 
 

________________________________________________________ 
 
     ____________________________________________________ 

 
____________________________________________________ 
 

3. Contact No.    ::   ____________________________________________________ 
 

4. Fax No.    ::   ____________________________________________________ 
 
4. e - mail Address  ::   ____________________________________________________ 
 
 
 
 
 
 
 
 

______________________________________ 
Signature of applicant 

 
 

______________________________________ 
         Full Name 

 
 
_________ 
     Date  
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SECTION – C 
 

Special terms and conditions 
 

C.1. General 
Unless otherwise stipulated all the works are to be done as per general conditions and general specifications as 
mentioned either in— 
(i) ‘Departmental Schedule’, which means the Public Works Department Schedule of Rates in different district of 
West Bengal for the working area including up-to-date addenda and corrigenda, if any. 
(ii) Latest edition of the book published for the specification of various works. 
 

C.2. Co-operation with other agencies and damages and safety of road users 
All works are to be carried out in close co-operation with the Department and other contractor those may be working 
in the area of work. The work should also be carried out with due regard to the convenience of the road users and 
occupants of the adjacent locality, if any. All arrangements and programme of work must be adjusted accordingly. All 
precautions must be taken to guard against chances of injury or accidents to workers, road users, occupants of the 
adjacent locality etc. The contractor must see that all damages to any property which, in the opinion of the Engineer-
in-Charge are due to the negligence of the contractor are promptly rectified by the contractor at his own cost and 
expenses and according to the direction and satisfaction of the Engineer-in-Charge. 
 

C.3. Transportation arrangement 
The contractor shall arrange for all means of transport including railway wagons required for carriage and supply of 
materials and also the materials required for the construction work. The Department may however, at their own 
discretion grant necessary certificates, if required, for booking of railways wagons etc. But, in case of failure of the 
department to help the contractor in this respect, the contractor will have arrange at his own initiative so that progress 
of work would not hamper and no claim whatever on this ground will be entertained under any circumstances. If 
railways facilities are not available, the contractor will have to depend on transport of materials by road as necessary 
to complete the work without claiming any extra payment from department in this regard. The contractor must 
consider this aspect while quoting rate. 
 

C.4. Contractor’s Site Office 
The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge where all 
directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give to 
the contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor’s 
authorized agent or representative. For such intimation to the contractor’s site office, it shall be deemed to the 
sufficient enough to be served upon the contractor. 
 

C.5. Incidental and other charges 
The cost of all materials, hire charges to Tools and plants, labour, Corporation / Municipal Fees for water supply, 
Royalty on road materials (if any), electricity and other charges of Municipalities or statutory local bodies, ferry 
charges, Toll charges, loading and unloading charges, handling chargers, overhead charges etc. will be deemed to have 
been covered by the rates quoted by the contractor inclusive of also Sales Tax (Central and / or State), Income Tax, 
Octroi Duty / Terminal Tax, Turnover Tax, VAT etc. All other charges for the execution of the specified work, 
including supply of materials and related carriage, complete or finished in all respect upto the entire satisfaction of the 
Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work schedule 
whatsoever in this respect will be entertained. 
 

C.6. Authorized Representative of Contractor 
The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, appoint 
and authorize representative in respect of one or more of the following purpose only. 
a) General day to day management of work. 
b) To give requisition for Departmental materials, Tools & Plants etc., if any, to receive the same and sign hand 
receipts thereof. 
c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements 
which will be taken of acceptance by the contractor. 
The selection of the authorized representatives shall be subject to the prior approval of the concerned Engineer-in-
Charge and the contractor shall in writing seek such approval of the Engineer-in-Charge giving therein the name of 
work, Tender No., the Name, Address and the specimen signature of the representative he wants to appoint and the 
specific purposes as specified here-in-above, which the representative will be authorized for. Even after first approval, 
the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorized representative and 
the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be bound to assign any 
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reason for his revised directions. Any notice correspondence etc. issued to the authorized representative or left at his 
address, will be deemed to have been issued to the contractor. 
 

C.7. Power of Attorney 
The Provision of the power of attorney, if any, must be subject to the approval of the Authority. Otherwise the 
Authority shall not be bound to take cognizance of such of attorney. 
 

C.8. Extension of time 
For cogent reasons over which the contractor will have no control and which will retard the progress, extension of 
time for the period lost will be granted on receipt of application from the contractor before the expiry date of contract. 
No claim whatsoever for idle labour, additional establishment, enhanced cost of materials and labour and hire charges 
of tools & plants etc. would be entertained under any circumstances. The contractor should consider the above factor 
while quoting this rate. 
 

C.9. Contractor’s Godown 
The contractor must provide suitable godowns for cement and other materials at the site of work. The cement godown 
is to be sufficient in capacity and it must be water tight with either an elevated floor with proper ventilation 
arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on bamboo or timber 
dunnage to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these godowns or for the 
store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected and must 
immediately to remove from the site by the contractor as per directed of the Engineer-in-Charge. 
 

C.10. Arrangement of Land 
The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp 
etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may be spared for 
the purpose on usual charges as fixed by the Competent Authority. 
 

C.11. Use of Government Land 
Before using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will be 
required. Departmental land, if available and if applied for, may be spared for the purpose on usual charges as fixed by 
the Competent Authority. The contractor shall make his own arrangements for storage of tools, plant, equipments; 
materials etc. of adequate capacity and shall clear and remove on completion of work and shed, huts etc. which he 
might have erected in Government and. If after such use, the contractor failed to clear the land, Department will 
arrange to remove those installation and adequate recovery will be made from the dues of the contractor. 
 

C.12. Royalty 
As per prevailing government notification the Contractor will have to submit the receipt of payment of royalty to the 
Government for use of sand, stone materials, laterite, moorum, gravel, earth etc. to the Engineer-in-charge before 
preparation of bill for payment, when they collect the materials directly from the source. If they collect the materials 
from the authorized quarry holder or commercials establishment who directly or indirectly pay the royalty to the 
Government, necessary certificate or cash memo for sale in that respect from them shall have to be produced to the 
Engineer-in-Charge failing which necessary deduction from the dues of the contractor may be made as fixed by the 
Engineer-in-Charge. 
 

C.13. Work Order Book 
The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one Work Order 
Book to Assistant Engineer, SJDA Concerned, who is authorized to receive and keep in custody the Work Order Book 
on behalf of the Engineer-in-Charge. The Work Order Book shall be kept at the site of work under the custody of 
Assistant Engineer, SJDA or his authorized representative. The Work Order Book shall have machine numbered pages 
in triplicates. Directions or instruction from Departmental officers to be issued to the Contractor will be entered (in 
triplicate) in the Work Order Book (except when such directions or instructions are given by separate letters). The 
contractor or his authorized representative shall regularly note the entries made in the Work Order Book and also 
record thereon the action taken or being taken by him complying with the said directions or instruction on any relevant 
point relating to the work. The contractor or his authorized representative may take away the triplicate page of the 
Work Order Book for his own record and guidance. 
Cases of supplementary items or of claims may not be entertained unless supported by entries in the Work Order Book 
or any written order from the Tender Accepting Authority. 
The first page of the Work Order Book shall contain the following particulars: 

a) Name of the Work. 
b) Reference to contract number. 
c) Contractual rate in percentage. 
d) Date of opening of the Work Order Book. 
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e) Name and address of the Contractor. 
f) Signature of the Contractor. 
g) Name & address of the Authorized representative (if any of the contractor authorized by him). 
h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the Contractor. 
i) Signature of the authorized representative duly attested by the Contractor. 
j) Signature of the Assistant Engineer, SJDA concerned. 
k) Date of actual completion of work. 
l) Date of recording all intermediate & final measurement. 

 

C.14. Clearing of Materials 
Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all varieties of 
jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of works on completion of 
works all temporary structure or obstruction including some pipes in underground work, if any, must also be removed. 
All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner to the 
satisfaction of the Engineer- In-Charge. Total length (in case of road project) shall be demarcated by proper chaining 
along with fixing post as per direction of Engineer-in-Charge on both side of the alignment and Bench Marking at 
desired locations as per direction of Engineer-in-Charge. No separate payment shall be made for all these works, the 
cost thereof being deemed to have been included in the rates of various items of works quoted by the contractor in the 
schedule of probable items of works. 
 

C.15. Sundry Materials 
The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as directed by the 
Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will check 
levels layout different works and fix up alignment and the contractor shall have to maintain and protect the same till 
completion of the work. All machineries and equipments like Level Machine, Staff, Theodalite etc. and other sundry 
material like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the levels for 
laying out difference structures and alignment shall also be supplied by the contractor as per direction of Engineer-in-
Charge at his own cost without any extra claim towards the department. 
 

C.16. Supplementary / Additional items of Works 
Notwithstanding the provisions made in the related printed tender form any item of the work which can be 
legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become 
necessary as a reasonable contingent item during actual execution of work will have to be done by the Contractor, if so 
directed by the Engineer-in-Charge and the rates will be fixed with manner as stated below: - 
 

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items 
of work appearing in the P.W.D. schedule of rates of probable items of work forming part of tender document 
Rates for the working area enforce at the time of preparation of the estimate. 

(b) In Case, extra items do not appear in the above P.W.D. Schedule of Rates, such items for the works shall be 
paid at the rates entered in the P.W.D. Schedule of Rates for the working area enforce at the time of 
preparation of the estimate. 

(c) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the 
same shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the 
time of execution of such items work. Profit and overhead charges (both together) at 10% (Ten percent) will 
be allowed only; the contractual percentage will not be applicable. 
 

Black-market rates or unbalanced market rates shall never be allowed. 
Contractual percentage shall only be applicable with regard to the portions of the analysis based on clauses (a) & 
(b) stated above only. 
It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by entries 
in the Work Order Book or any written order from the tender accepting authority. 

 

C.17. Covered up works 
When one item of work is to be covered up by another item of work the latter item shall not be done before the formal 
item has been measure up and has been inspected by the Engineer-in-Charge or the Assistant Engineer or the 
authorized representatives of the Engineer-in-Charge and order given by him for proceeding with the latter item of 
work. When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the 
Assistant Engineer may do this inspection in respect of minor works and issue order regarding the latter item. 
 

C.18. Approval of Sample 
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Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the 
Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned Department or 
as directed by Engineer-in-Charge prior to utilization in the work. 
 

C.19. Water and energy 
The contractor shall have to arrange on his own cost, required energy for operation of equipments and machineries, for 
operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of execution of 
work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of 
work. Arrangement for obtaining water for the work should also be made by the contractor at his own cost. All cost 
for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for which no claim will 
be entertained. 
All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, sanitation, 
light, procurement of food for contractors staff & crews, medical aids etc. are to be arranged for by the contractor at 
his own cost. The cost for transportation of labour, materials and all other incidental items as required for work shall 
also have to be borne by the Contractor without any extra claim from department. 
 

C.20. Road opened to traffic 
It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic 
during execution of the work. The work should be so arranged and the programmed of work must be as adjusted as 
would not disturb the smooth flow of road traffic in any way. If necessary diversion road should be provided and 
maintained by the contractor at his own cost for the entire period of work, if not separately provided in the tender. The 
Contractor should take all necessary precautions including guarding, lighting and barricading as necessary, to guard 
against the chances of injury or accident to the road user and traffic and ferry users during execution of the work for 
which nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will also 
indemnify the Department against consequences of any such injury or accident, if so happens, as per opinion of the 
Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations. 
Suitable road sign as and where necessary should be provided by the contractor at his own cost as per direction of the 
Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers with red light at night 
are to be placed where the existing surface is disturbed with proper road signs. All these shall be done at the cost of 
the contractor without any extra claim towards department. 
 

C.21. Drawings 
All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall have 
to carry out all the works according to the departmental General Arrangement Drawing and Detail Working Drawings 
to be supplied by the Department from time to time. 
 

C.22. Serviceable Materials 
The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) obtained during 
dismantling of existing structures / roads and handing over the same to the Engineer-in-charge of work of this 
Department lies with the contractor and nothing will be paid on this account. In case of any loss or damage of 
serviceable materials prior to handing over the same to this Department, full value will be recover from the 
Contractor’s bill at rates as will be assessed by the Engineer-in-charge. 
 

C.23. Unserviceable Materials 
The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor 
shall dressed up and clear the work site after completion of work as per direction of the Engineer-in-Charge. No extra 
payment will be made on this account. 
 

C.24. Contractor’s risk for loss or damage 
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, barges, 
materials or labour, if any, will have to be borne by the contractor without any extra claim towards department. 
 
C.25. Idle labour & additional cost 
Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of 
Toll and hire and labour charges of tools and plants, railway freight etc. would be entertained under any 
circumstances. 
 
C.26. Charges and fees payable by contractor 
a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local 

or other statutory authority which may be applicable to the works and shall keep the department against all penalties 
and liabilities of every kinds for breach of such statute regulation or law. 
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b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit and 
proceedings for or an account of infringement of any patent rights, design, trade mark of name of other protected 
write in respect of any constructional plant, machine, work, materials, thing or process used for or in connection 
with works or temporary works or any of them. 

 

C.27. Issue of Departmental Tools and Plants 
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; all cost of fuel 
and stores for proper running of the Tools and Plants must be borne by the Contractor. 
 

C.28. Realization of Departmental claims 
Any some of money due and payable to the contractor (including security deposit returnable to him) under this 
contract may be appropriated by the Government and set off against any claim of Government for the payment of sum 
of money arising out of this contract or under any other contract made by the contractor with the Government. 
 

C.29. Compliance of different Acts 
The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contact 
Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails to 
do so, Engineer-in-Charge or Superintending Engineer may at his discretions, take necessary measure over the 
contract. 
The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of the 
provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned 
Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 
The contractor shall be bound to furnish the Engineer-In-Charge all the returns, particulars or date as are called for 
from time to time in connection with implementation of the provisions of the above Acts and Rules and timely 
submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-Charge 
may at his discretion take necessary measures over the contract. 
 

C.30. Safety, Security and Protection of the Environment 
The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects therein: 
(a) have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied by 
the department), 
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where 
necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience of 
the public or others, 
(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons 
or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation, 
(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light of the 
railways or with any traffic or signal lights of any local or other authority. 
 

C.31. Commencement of work 
The work must be taken up within the date as stipulated in the work order and completed in all respects within the 
period specified in Notice Inviting Tender. 
 

C.32. Programme of work 
Before actual commencement of work the contractor shall submit a programme of construction of work with 
methodology clearly showing the required materials, men and equipment. The contractor will submit a programme of 
construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of 
progress of work to complete the work within the specific period for approval of the Engineer-In-Charge who reserves 
the right to make addition, alterations and substitutions to such programme in consultation with the contractor and 
such approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable 
in part or full in the opinion of the Engineer-In-Charge and is modified by him. The contractor must pray in writing, 
showing sufficient reasons therein for modification of programme. 
The conditions laid down in clause 2 of the printed tender form regarding the division of total period and progress to 
work and the time table there for as provided in the said clause shall be deemed to have been sufficiently complied 
with the actual progress of work and does not fall short of the progress laid down in the approved time table for one 
fourth, half and three fourth of time allowed for the work. 
 

C.33. Setting out of the work 
The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 
position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes necessary 
the contractor shall have to do the same at his own cost according to the direction of the Engineer-in-Charge. During 
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progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment of any part of 
the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting 
out that may be done or checked by either of them shall not in any way relieve the contractor from their responsibility 
for correctness and rectification thereof. 
 

C.34. Precautions during works 
The contractor shall carefully execute the work without disturbing or damaging underground or overhead service 
utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found 
unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary 
precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses 
of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the 
work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-Charge concerned will 
be recovered from the contractor. 
 

C.35. Testing of qualities of materials & workmanship 
All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per 
M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the Engineer-
In-Charge reserves the right to test, examine and measure the materials/workmanship direct at the place of 
manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, 
instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and 
testing the works and quality, weight or quantity of materials used and shall supply samples for testing as may be 
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from 
outside Laboratory as per instruction of Engineer-in-Charge. 
The cost of all such tests shall be borne by the agency and that must be considered during quoting rate. 
 

C.36. Timely completion of work 
All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting 
Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender 
shall be deemed to be the essence of the contract. 
 

C.37. Procurement of materials 
All materials required to complete execution of the work shall be supplied by the contractor after procurement from 
authorized and approved source. 
 

C.38. Rejection of materials 
All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed by 
the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such 
order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and expense of the contractor 
and the contractor shall not be entitled to claim for any loss or damage of that account. 
 

C.39. Implied elements of work in items 
Except of such items as are included in the Specific Priced Schedule of probable items and approximate quantities no 
separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering, curing etc. and the rates of 
respective items or works are to be deemed as inclusive of the same. 
 

C.40. Damaged cement 
Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and 
must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in-Charge at the 
costs and expenses of the contractor. 
 

C.41. Force Closure 
In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for 
the finished work and reimbursement of expenses actually incurred but not for any losses. 
 
C.42. Tender Rate 
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced schedule 
of probable item of work. The quantities for various other items of works as shown in the priced schedule of probable 
items of works are based on the drawing and design prepared by the Authority. If variations become necessary due to 
design consideration and as per actual site conditions, those have to be done by the contractor at the time of execution 
at the rate prescribed in the tender condition. No conditional rate will be allowed in any case. 
 
C.43. Delay due to modification of drawing and design 
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The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of the 
drawing, addition & alterations of specifications. 
 
C.44. Additional Conditions 
A few additional conditions under special terms and conditions: 
1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable) 
earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. 
2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.  
3. In order to make the local people aware, a permanent concrete board (in case of road schemes) or embedded 
metal/stone plaque (in case of construction of buildings, boundary wall, bridge, culvert, drinking water facility 
etc.) displaying the following facts should be erected/ embedded: 
a)  Name of the Hon’ble M.L.A. and source of fund; b) The Name of the Project Implementation Agency; c) 
Fund utilized for the scheme; d) Date of completion of the scheme; and e) Physical achievement of the scheme. 
The cost of the same may be borne out of the contingency part of the estimated amount of the scheme. 
4. The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of Engineer-in-
Charge. 
5. Deep excavation of trenches and left out for days shall be avoided. 
6. Labour welfare CESS will be deducted @ 1(one) % of value of the works as per rule. 
7. The whole work will have to be executed as per drawings supplied by Authority available in this connection at the 
tender rate. 
8. Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 
9. In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the West Bengal 
Finance (Sales Tax) Act, 1994 necessary S.T / VAT will be deducted as per rate in force from the bill in addition to 
other deduction as per extent rules. 
 

C.45. Payment of Bills 
As mentioned in clause 5 of this NIT. 
 

C.46. Arbitration  
There shall be no provision of Arbitration. Hence Cl. 25 of 2911 (ii) is omitted vide notification no 558 / SPW dt. 
13.12.2011 of Secretary, to the Govt. of West Bengal. 
 

C.47. Price Adjustment OR Price Escalation 
As mentioned in Cl. 11 of this NIT. 
 
 

SECTION – D 
 

Technical Specification for Works 
 

D.1. Name of Work 
Construction of Boundary Wall for Fulbari High School, Fulbari under BEUP 
 

D.2. Site Condition 
The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed construction 
difficulties and problems, if any, to start, to continue and complete the work within the time as stipulated in this tender 
without dislocation of normal traffics during day as well as to night. No interruption in works due to any site condition 
shall be engaged as to complete the work in time. The execution of the work should however be planned and phased 
so that there are no undue hazards to the movement of normal traffic over the road. No additional payment will be 
entertained on this account. Difficulties and inconveniences in transporting materials over the bad roads, Kutcha 
roads, incomplete roads and over the weak and damaged culverts should be taken into consideration by the Contractor. 
The materials for the work may be required to carry over Kutcha roads. These approach roads should be maintained 
by the Contractor at his own cost. 
Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be, should be 
noted by the bidder. No rate or time will be allowed on these accounts as stated. The bidder should quote his rate 
taking into consideration regarding security of the materials. Nothing would be entertained under any circumstances 
beyond the respective tendered provisions. 
 

D.3. Preliminaries 
During execution of the work contractor will remain responsible for providing reasonable facilities to traffic on the 
road and also lighting and guarding of the road during night for its safety while the work is in progress and no extra 
rate will be paid on this account before taking up the work. 
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Approximately half of the road width including one flank shall be kept clear to the traffic from all obstruction and the 
surface shall be properly cleaned and leveled as far as possible. 
Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a white 
back ground as per direction of the Engineer-in-charge. Cost of which should be borne by the agency. 
Road barriers shall be placed wherever the existing road surface disturbed with proper' road signs. During night, these 
should be provided with the light, Night Guard e.g. 'Chowkidar' for watching the barrier etc. shall also be maintained 
by the Contractor to give due warning to road users specially at night. 
 

D.4. Specifications & Mode of execution 
Unless otherwise stipulated specifically all the item of works are to be done as per relevant sections, general 
conditions and general guideline as mentioned either in— 
(i) Public Works Department (PWD) Schedule of Rates for Building Works  and Materials & Labour in force for 

different district of West Bengal including up-to date addenda and corrigenda. 
(ii)  Public Works Department (PWD) Schedule of Rates for Bridge & Road Works and Materials & Labour in 

force for different district of West Bengal including up-to date addenda and corrigenda. 
(iii)   Public Works Department (PWD) Schedule of Rates for Sanitary & Plumbing Works  and Materials & 

Labour in force for different district of West Bengal including up-to date addenda and corrigenda. 
For general conditions and general specifications of items of works including supply and carriage works, not 
appearing in the aforesaid two specification books, relevant 'Schedule of Rates for Road works, Bridge & Culvert 
Works' published from Superintending Engineer, Bridge Planning Circle, Public Works (Roads) Department for 
different district of West Bengal including up-to-date addenda and corrigenda, if any, issued from competent authority 
as applicable for the working area at the time of submission of tender will be considered. 
 
 

Chief Executive Officer 
                                           Siliguri Jalpaiguri Development Authority 

 
Memo No.: 0058 / 1 (19) / ENGG / 2015 – 16 of SJDA               Dated: 19.01.2016  

 
Copy to: With request to display in their Notice Board. 
 

1. Addl. Executive Officer, Siliguri Mahakuma Parishad. 
2. Commissioner, Siliguri Municipal Corporation. 
3. District Magistrate, Darjeeling. 
4. District Magistrate, Jalpaiguri. 
5. Chairman, Jalpaiguri Municipality, Jalpaiguri. 
6. Secretary, Jalpaiguri Jilla Parishad, Jalpaiguri. 
7. Superintendent of Police, Darjeeling. 
8. Superintendent of Police, Jalpaiguri. 
9. Superintending Engineer, PW (Roads), SHC-IV, Shaktigarh, Siliguri. 
10. Superintending Engineer, Northern Circle, PWD, Jalpaiguri. 
11. Executive Engineer, North Bengal Development Department, H. C. Road, Siliguri. 
12. Executive Engineer, North Bengal Construction Division, PWD, Siliguri. 
13. Executive Engineer, Construction Board, North Bengal Division, PWD (TE), Shaktigarh, Siliguri. 
14. Executive Engineer, Darjeeling Division, PWD. 
15. A. P., Siliguri Jalpaiguri Development Authority, Siliguri for uploading in SJDA website. 
16. Concern Assistant Engineer, Siliguri Jalpaiguri Development Authority, Siliguri. 
17. D.I.O., NIC, Siliguri for uploading in official website 
18. Notice Board, Siliguri Jalpaiguri Development Authority, Siliguri. 
19. Notice Board, Siliguri Jalpaiguri Development Authority, DCRPD Building, Near Sadar Hospital, 

Jalpaiguri. 
 
 

                Chief Executive Officer 
        Siliguri Jalpaiguri Development Authority 

 
 
 


